

**STATE OF NEW MEXICO
DEPARTMENT OF INFORMATION TECHNOLOGY
OFFICE OF BROADBAND ACCESS AND EXPANSION**

Agreement #: CNMF0824A02

CONNECT NEW MEXICO GRANT AGREEMENT

This grant agreement (hereinafter “**Agreement**”) constitutes a state sub-award entered into by the State of New Mexico, acting through its Office of Broadband Access and Expansion (“**Office of Broadband**”), and **Comcast Cable Communications Management, LLC**. (“**Grantee**”), collectively hereinafter referred to as the “**Parties**.”

RECITALS

WHEREAS, the New Mexico legislature appropriated \$70,000,000 from the general fund to the Connect New Mexico Fund to the Department to plan, design, engineer, construct, purchase, and equip broadband, including alternative and satellite broadband, statewide as set forth in the 2021 General Appropriation Act at Section 17(B)(1) of Chapter 140 of Laws 2021; and

WHEREAS, on behalf of the State, the Office of Broadband administers the Connect New Mexico Fund to provide Award funds to subrecipients to foster the deployment of broadband access across Unserved and Underserved areas in New Mexico through sustainable, scalable networks and financially viable business plans and serve the comprehensive community with high-quality, reasonably priced solutions; and

WHEREAS, the Office of Broadband issued a Notice of Funding Opportunity (“**NOFO**”) for the Connect New Mexico Fund on or about December 12, 2023 by which it sought applications from interested parties for the purpose of making subawards to subrecipients for eligible activities, pursuant to the requirements found in §1.12.21 NMAC; and

WHEREAS, Grantee submitted an application (“**Grantee’s Application**”) to the Connect New Mexico Fund on or about March 18, 2024, by which it sought Award funding for the broadband infrastructure project as described in Grantee’s Application; and

WHEREAS, based upon its review of Connect New Mexico Fund applications, the Office of Broadband notified Grantee on or about August 22, 2024, that it intended to make a subaward to Grantee on or about, subject to the execution of a binding legal agreement to be executed between the State of New Mexico and Grantee in accordance with NMSA §6-5-1 *et. seq.*, NMSA §13-1-1 *et. seq.*, §1.4 NMAC, and §2.20 NMAC regarding procurement and the expenditure of public monies ; and

WHEREAS, Grantee has registered with the Internal Revenue Service in its name as stated herein, and been issued the following EIN: 23-2175755; and

WHEREAS, this Agreement is intended to be the sole and exclusive agreement between the State of New Mexico and Grantee regarding the subaward of Award funds by the State of New Mexico to Grantee, and contains the entire understanding and agreement between the Parties;

NOW, THEREFORE, it is mutually agreed by the Parties as follows:

TERMS AND CONDITIONS

ARTICLE 1 – DEFINITIONS

“Award” is state award dated August 22, 2024, from the State of New Mexico to the Office of Broadband Access and Expansion as described in the Recitals herein.

“Budget Period” has the meaning set forth in Article 5(C) of this Agreement.

“Business Days” means Monday through Friday, except for Federal and State holidays.

“Contract Documents” has the meaning set forth in Article 2(A) of this Agreement.

“Effective Date” has the meaning set forth in Article 5(A) of this Agreement.

“Eligible Service Area” is a geographical area in which 80% of the household and business locations are either unserved and/or underserved.

“Events of Default” has the meaning set forth in Article 15(A) of this Agreement.

“Grant” or “Grant Amount” has the meaning set forth in Article 3(A) of this Agreement.

“Grantee’s Application” refers to the application identified in the Recitals herein.

“ISP” means Internet Service Provider as set forth in Article 7(A)(13) of this Agreement.

“Matching Funds” has the meaning set forth in Article 3(D) of this Agreement.

“NOFO” has the meaning set forth in the Recitals herein.

“Performance Period” has the meaning set forth in Article 5(B) of this Agreement.

“Plan” has the meaning set forth in Article 8(A) of this Agreement.

“Project” has the meaning set forth in Article 3(A) of this Agreement.

“Request for Payment” has the meaning set forth in Article 9(B) of this Agreement.

“Scope of Work” has the meaning set forth in Article 6 of this Agreement.

"SCRM Plan" has the meaning set forth in Article 8(B) of this Agreement.

"Substantial Completion" is the date for which the Project can fulfill the primary operations that it was designed to perform, delivering services to end-users. At substantial completion, service operations and management systems infrastructure must be operational and able to provide commercial services to the end-users identified in Grantee's application.

"Third-Party Obligation" means allowable expenditures made by Grantee pursuant to the execution of binding written obligations or purchase orders with third-party contractors or vendors for the provision of services, including professional services, or the purchase of tangible personal property and real property for the Project;

"Total Project Cost" is the total cost of the Project, which is based upon the sum of the Grant Amount and the Matching Funds.

"Underserved" means a household or business has access to a wireline-based broadband connection offering at least 25 Mbps download and 3Mbps upload but less than 100 Mbps download and 20 Mbps upload.

"Unserved" means a household or business that lacks access to a wireline-based broadband connection offering at least 25 Mbps download and 3Mbps upload.

"Useful Life of the Assets" in Article 14 means the five (5) year period in Article 10(C).

ARTICLE 2 – CONTRACT DOCUMENTS

A. Contract Documents. The "**Contract Documents**" consist of this Agreement, any amendments to this Agreement executed in writing by the Parties, and the following exhibits, each of which is incorporated into this Agreement as though fully set forth herein:

1. Scope of Work as described in Article 6 of this Agreement (**Exhibit A**)
2. Detailed Project Budget (**Exhibit B**)
3. Service Area Map (**Exhibit C**)
4. Project Schedule (**Exhibit D**)
5. Serviceable Locations (**Exhibit E**)
6. Notice of Obligation (**Exhibit F**)
7. Request for Reimbursement (**Exhibit G**)

B. Precedence. In the case of dispute or ambiguity arising between any of the Contract Documents, the terms and conditions set forth in the main body of this Agreement and its amendments shall take precedence.

ARTICLE 3 – GRANT AMOUNT AND USES; MATCHING FUNDS; AVAILABILITY OF GRANT FUNDS

- A. Grant Amount. Subject to the terms of this Agreement, the Department hereby awards exclusively to Grantee a sum not to exceed **THREE MILLION THIRTY ONE THOUSAND TWO HUNDRED ONE DOLLARS AND ZERO CENTS (\$3,031,201)** (the “**Grant**” or “**Grant Amount**”) to be used for the purposes of funding the broadband infrastructure project described in the Scope of Work attached as **Exhibit A** to this Agreement (the “**Project**”). The Grant Amount is to be used only for approved eligible costs, construction and expansion of high-speed broadband infrastructure used to provide service as specified in the Scope of Work. Grantee certifies that any Project costs funded by the Grant shall not subject to reimbursement by any other state or federal funding source.
- B. Eligible Expenses. Eligible expenses for the Project shall be determined in accordance with the accounting principles identified in §2.20.5 NMAC, and may only be used to cover expenses incurred during the period of performance and for allowable closeout costs incurred during the grant closeout process. The Grant shall not be used for research and development (R&D), or indirect costs. A non-exhaustive list of eligible expenses includes:
1. Direct costs related to preparing Grantee’s Application;
 2. Data gathering, feasibility studies, community engagement, public feedback processes, digital equity assessments and planning, needs assessment;
 3. Upfront costs for rights of way, easement and condemnation, acquiring permits, costs associated with satisfying the environmental, historical and cultural assessment, reviews and mitigation;
 4. Architectural and engineering design;
 5. Costs related to the construction, improvement, and acquisition of facilities required to deploy broadband infrastructure including all required materials and labor costs, site planning work (e.g., make ready) and project management;
 6. Last-mile network facilities, including electronics necessary to deliver service to an end user including, but not limited to optical line terminal (OLT), optical network terminals (ONT), routers, switches, firewalls, wireless radio equipment, antennae, access points, and any necessary equipment shelters;
 7. Middle-mile network facilities, including electronics necessary to deliver backhaul and middle-mile services;
 8. Alternative technologies for non-terrestrial systems, including system components required to deliver broadband to unserved and underserved New Mexicans such as user terminals to receive a signal, ground segments designed to serve New Mexican communities, and core aerial network elements specific to serving New Mexican communities;
 9. Customer premise equipment placed within the premise to enable connectivity, such as routers and modems;
 10. The cost of long-term leases (for terms greater than one year) of facilities required to provide qualifying broadband service, including infeasible right-of-use (IRU) agreements and capital leases;

11. Personnel costs, including salaries and fringe benefits for staff and consultants required for the implementation of the Project; and
12. Costs associated with the collection, monitoring, and reporting of data as required under the terms of this Agreement.

C. Ineligible Expenses. The following non-exhaustive list of expenditures are not eligible uses of the Grant:

1. Acquisition of spectrum licenses;
2. Operations and maintenance costs (other than grant administration costs);
3. Short-term operating leases;
4. Payment of interest or principal on outstanding debt instruments, or other debt service costs incurred prior to the effective date.
5. Fees or issuance costs associated with the issuance of new debt;
6. Satisfaction of any obligation arising under or pursuant to a settlement agreement, judgment, consent decree, or judicially confirmed debt restructuring plan in a judicial, administrative, or regulatory proceeding;
7. To support or oppose collective bargaining;
8. Any expense for which Grantee receives other federal or state funding or reimbursement;
9. Expenditures related to land buildings, structures, improvements, or equipment not directly used to support the deployment of a broadband network; and
10. Expenditures for any deliverable acquired from a contractor or other third party operating on Grantee's behalf to the extent such deliverable was not procured by Grantee in compliance with the procurement standards set forth in Article 3(F) of this Agreement.

D. Matching Funds. Grantee is required to contribute a match towards the Project that is 40% of the Total Project Cost, in the amount of at least **TWO MILLION TWENTY THOUSAND EIGHT HUNDRED ONE DOLLARS AND ZERO CENTS (\$2,020,801)** ("**Matching Funds**"). Matching Funds must consist of cash and in-kind contributions as expressly described in the Detailed Project Budget attached as **Exhibit B** to this Agreement. Matching Funds shall be applied to this project after **June 30, 2026**, or the expenditure of the grant amount, whichever comes first. Grantee may incorporate allowable application expenses as outlined in Article 3(B)(1) into Matching Funds. Any exception to or deviation from this Matching Funds requirement must be confirmed in writing by the Office of Broadband prior to disbursement of the Grant. Upon request, Grantee shall provide the Office of Broadband with information and documentation in forms acceptable to the Office of Broadband regarding the Matching Funds.

E. Availability of Grant Funds. Notwithstanding anything in this Agreement to the contrary, all obligations of the State of New Mexico hereunder, including, without limitation, the disbursement of Grant funds pursuant to this Agreement, are contingent upon continued

appropriation of those funds by the New Mexico State Legislature, and in no event shall the State of New Mexico be liable for any payments or disbursements hereunder in excess of such available or appropriated funds. In the event of a reduction or termination of those Award funds, the State of New Mexico shall have the right to authorize the withholding of payment until such Award funds become available, if ever, and shall have the right to terminate this Agreement immediately upon giving Grantee written notice of such termination.

- F. Procurement. Grantee’s procurement of all property and services under this Agreement must conform to the applicable procurement standards set forth in New Mexico Procurement Code, § 13-1-1 et seq. NMSA 1978, §1.4.1 NMAC, and § 1.12.21 NMAC.
- G. Overbudget. Grantee is responsible for performing to completion the entire Scope of Work even if the total actual expenditures exceed the amount stated in the Detailed Project Budget, and Grantee solely assumes any financial risk the Project may come in over budget.

ARTICLE 4 – NOTICE OF STATE SUBAWARD

The Award from the State of New Mexico to the Office of Broadband Access and Expansion, dated August 19, 2024, was issued pursuant to 2021 General Appropriation Act at Section 17(B)(1) of Chapter 140 of Laws 2021, to authorize payments to certain sub recipients from the Connect New Mexico Fund.

ARTICLE 5 – EFFECTIVE DATE; PERIOD OF PERFORMANCE; BUDGET PERIOD

- A. Effective Date. This Agreement shall take effect upon execution by all parties (“**Effective Date**”).
- B. Subaward Period of Performance Start and End Date. The period of performance shall start on the Effective Date and the Project must be completed in accordance with the Project Schedule found in Exhibit D (hereinafter “**Performance Period**”). The Office of Broadband may, request approval from New Mexico State Legislature to extend the Performance Period on the condition Grantee demonstrates the following: (a) significant progress has been completed; (b) extenuating circumstances require an extension of time to allow the Project to be completed; and, (c) a detailed plan that will allow the Project to be completed within a reasonable period of time.
- C. Subaward Budget Period Start and End Date. The budget period shall start upon the Effective Date and shall end no later than **June 30, 2026** (hereinafter “**Budget Period**”). The Department will provide reimbursement for all eligible expenses incurred after the Effective Date. Costs incurred by Grantee after **June 30, 2026** will not be eligible for reimbursement, and Grantee must submit to the State of New Mexico, no later than 90 calendar days (or an earlier date as agreed upon in writing by Grantee and the State of New Mexico) after the end date of the period of performance, all financial, performance, and other reports as required by the terms and conditions of the award.

- D. Notice to Proceed. Once this agreement is executed, this will trigger the creation of a Purchase Order reflecting the Grant Amount for the Grantee to receive funds against. No funds shall be disbursed to the Grantee for prior to the date on the Purchase Order, as set forth in the New Mexico Procurement Code, § 13-1-1 et seq. NMSA 1978, and accompanying regulations at § 1.4.1 NMAC

ARTICLE 6 – SCOPE OF WORK

Grantee’s Scope of Work, including all supporting documents (except for Grantee’s audited financial statements and *pro forma* financials) and any written modifications or reports resulting from the review by the Office of Broadband (collectively “**Scope of Work,**” attached hereto as **Exhibit A**), are incorporated into this Agreement by reference and the representations made therein are binding upon Grantee. Grantee shall engage in activities as set forth in the Scope of Work, and any changes to the Scope of Work must be approved in writing by the Office of Broadband based upon Grantee’s submission of the completed template to be published by the Office of Broadband for the purpose of requesting such changes to the Scope of Work. In considering a change request by Grantee, the Office of Broadband may consider mitigating factors not caused by Grantee and/or outside Grantee’s control. Any failure by Grantee to seek approval prior to making any change to the Scope of Work may be grounds for Project suspension or termination of this Agreement.

ARTICLE 7 – LEGAL COMPLIANCE

- A. Project Requirements. Grantee shall furnish all necessary management, supervision, labor, materials, tools, supplies, equipment, software, services, engineering, testing and/or any other act or thing required to perform and complete the Project in a full and diligent manner in accordance with the Scope of Work. The Project may be completed in milestones so long as each fully completed milestone enables broadband service to be available to a home, business or otherwise available to the public in the Eligible Service Area for the Project. Grantee’s project administration requirements shall include the following:
1. Make a determination that it has the institutional, managerial and financial capability to ensure proper planning, management and completion of the Project prior to Grantee’s expenditure any portion of the Grant Amount.
 2. Make available to the Office of Broadband all project plans, documents, and data, including but not limited to the Project’s engineering, planning, or design activities.
 3. Install broadband infrastructure and delivering service upon reasonable request in the approved Project Area to all existing homes and businesses located in the Project Area.
 4. Ensure broadband infrastructure and associated equipment is designed to reliably deliver broadband in the approved Project Area that meets or exceeds symmetrical download and upload speeds of 100/100 megabits per second (“Mbps”); provided, however, if such speeds are not practicable because of geography, topography, or excessive costs, the Project shall be designed to deliver 100/20 Mbps download/upload speeds and be scalable to 100/100 Mbps symmetrical download/upload speeds.

5. Ensure broadband infrastructure is completed and operable in accordance with industry construction standards and engineering best practices.
6. Procure and provide construction and installation of all necessary broadband infrastructure and equipment for the Project. Operation and maintenance of the system is the sole responsibility of Grantee.
7. Research and comply with all local, state, or federal laws, codes, or regulations applicable to the Project.
8. Research and comply with all requirements of any local, state, or federal agency or jurisdiction that regulates or governs the Project, including, but not limited to, acquiring all necessary permits, licenses, approvals, and agreements.
9. Schedule, identify, coordinate, and provide safe access for, and obtain all inspections for Grantee's work related to the Project, as required by any authorized agency or applicable code.
10. Obtain all certifications, licenses, permits, and approval necessary to operate the Project, and otherwise satisfying all requirements necessary to operate the Project.
11. To the extent identified in its Application and relied upon by Grantee in seeking the Grant, any additional efforts to increase digital literacy, support online training, and the provision of public access such as wi-fi, the provisions of such options are hereby made a part of and required by this Agreement.
12. To the extent identified in the Application and relied upon by Grantee in seeking the Grant, any partnerships with other Internet Service Provider ("ISP"), cooperatives or governmental entities, shall be identified in the Application and are made a part of and required by this Agreement.
13. Grantee affirms that it will consult with the New Mexico Department of Transportation, the Office of Broadband, and electric utilities as well as local water sewer utilities as to any possible efficiencies that can be achieved with a "Dig Once" approach.
14. Grantee is required to, for at least five (5) years from the date of Substantial Completion, offer a low-cost broadband service plan with typical download speeds of at least 100 Mbps and typical upload speeds of at least 20 Mbps with typical latency measurements of no more than 100 milliseconds; and not subject to data caps, surcharges imposed by Grantee, or usage-based throttling. During the five (5) year period:
 - a. Grantee shall be required to participate in any state or federal successor to the Affordable Connectivity Program in effect during the five-year period.
 - b. The low-cost broadband plan shall charge the end-user no more than \$50 a month inclusive of all taxes, fees, and charges, or the allowable amount under any successor Affordable Connectivity Program, whichever is lower.
 - c. End users shall be deemed eligible for the low-cost broadband service plan upon demonstrating either current enrollment in New Mexico Medicaid, SNAP, or other State of New Mexico Income Assistance Program, or an income under 200% of the Federal Poverty Level.
 - d. End users shall be eligible for no-cost upgrades if the provider later offers the low-cost plan with higher speeds.

- B. State Requirements. Grantee acknowledges and hereby certifies that the Project shall comply with the requirements of the Appropriation and all applicable state statutes, regulations, executive orders and any other guidance issued by the State of New Mexico regarding the funds. Grantee may only use the Grant Amount in compliance with the Appropriation and § 1.12.21 NMAC regarding grant programs implemented by the Office of Broadband. Grantee shall maintain records and financial documents sufficient to evidence compliance regarding its eligible uses of funds. Grantee also agrees to comply with all other applicable state statutes, regulation and executive orders, including but not limited to applicable statutes and regulations prohibiting discrimination in programs receiving state financial assistance and all applicable environmental laws and regulations.
- C. Civil Rights Compliance. Grantee, as a public contractor is required to meet legal requirements relating to nondiscrimination and nondiscriminatory use of state funds found in the Human Rights Act, NMSA §28-1-1 *et. seq.* Those requirements include ensuring a governmental entity or public contractor do not, directly or indirectly, refuse, otherwise limit or put conditions on services, or otherwise discriminate, on the basis of race, age, religion, color, national origin, ancestry, sex, sexual orientation, gender, gender identity, pregnancy, childbirth or condition related to pregnancy or childbirth, physical or mental disability, serious medical condition or spousal affiliation. Grantee agrees to, upon request, make available to the Office of Broadband such information and documentation necessary to demonstrate compliance with the Human Rights Act.
- D. Maintenance of and Access to Records. Grantee shall maintain records and financial documents sufficient to evidence compliance state laws, regulations, and related guidance, the Award, and this Agreement. The Department of Finance Administration (DFA), New Mexico Department of Justice, Office of Broadband, or their authorized representatives, shall have the right of access to records (electronic and otherwise) of Grantee in order to conduct audits or other investigations. Records shall be maintained by Grantee for a period of five (5) years after all funds have been expended or reverted to the State General Fund, whichever is later.
- E. Conflicts of Interest. Grantee understands and agrees it must maintain a conflict-of-interest policy consistent with the Governmental Conduct Act, NMSA §10-16-1 *et seq.*, and that such conflict-of-interest policy is applicable to each activity funded under this award. Grantee must disclose, in writing, to the Office of Broadband, any conflict of interest or potential conflict of interest affecting the awarded funds.
- F. False Statements. Grantee understands that making false statements or claims in connection with this award is a violation of federal law and may result in criminal, civil, or administrative sanctions, including fines, imprisonment, civil damages and penalties, debarment from participating in federal awards or contracts, and/or any other remedy available by law.
- G. Publications. Any publications produced with funds from this award must display the following language: “This project [is being] [was] supported, in whole or in part, by the

State of New Mexico Notice of Funding # OBAE-2023.001 awarded by the Office of Broadband Access and Expansion.

H. Debts Owed the State Government.

1. Any funds paid to Grantee (a) in excess of the amount to which Grantee is finally determined to be authorized to retain under the terms of the Award; (b) that are determined by the Department of Finance Administration (DFA), New Mexico Department of Justice, or Office of Broadband to have been misused; or (c) that are determined by Department of Finance Administration to be subject to a repayment obligation, and have not been repaid by Grantee, shall constitute a debt to the State of New Mexico.
2. Any debts determined to be owed the State of New Mexico must be paid promptly by Grantee. A debt is delinquent if it has not been paid by the date specified in State's initial written demand for payment, unless other satisfactory arrangements have been made, or if Grantee knowingly or improperly retains funds that are a debt as defined in the paragraph above. The State of New Mexico will take any actions available to it to collect such a debt.

I. Disclaimer.

1. Grantee acknowledges and accepts that the State of New Mexico expressly disclaims any and all responsibility or liability to Grantee or third persons for the actions of Grantee or third persons resulting in death, bodily injury, property damages, or any other losses resulting in any way from the performance of this award or any other losses resulting in any way from the performance of the Award or any contract, or subcontract under the Award.
2. The acceptance of this Agreement by Grantee does not in any way establish an agency relationship among or between the United States, State of New Mexico, the Department, the Office of Broadband and Grantee.

J. Protections for Whistleblowers. In accordance with the Whistleblower Protection Act, NMSA §10-16C-1 *et seq*, Grantee may not take any retaliatory action against an employee in reprisal for:

1. Disclosing to the Office of Broadband, or any other third party, an action or a failure to act that the employee believes in good faith constitutes an unlawful or improper act;
2. Providing information to a public body as part of an investigation, hearing or inquiry into an unlawful or improper act; or
3. Objecting to or refusing to participate in an activity, policy or practice that constitutes an unlawful or improper act,

Grantee shall inform its employees in writing of the rights and remedies provided under this subsection, in the predominant native language of the workforce.

- K. Domestic Preference in Procurement. In accordance with § NMSA 13-4-5, Grantee will provide a preference for the procurement or use of goods, products, or materials produced, grown, processed, or manufactured in New Mexico.
- L. Remedies. If the event of Grantee's noncompliance with the Appropriation, this Agreement, other applicable laws, regulations, executive orders, or any reporting or other program requirement, the State of New Mexico may take available remedies as set forth under the law
- M. Return of Funds. Grantee must return to the State of New Mexico any Award funds that are not expended and not obligated by **June 30, 2026** as part of the closeout process.
- N. Audit Requirements. Grantee understands that the Office of Broadband is subject to annual audit in accordance with the Audit Act, NMSA § 12-6-2 *et seq*, and that financial records related to this Award may be subject to review. Grantee agrees to provide unrestricted access to, or produce copies of, any financial related to this award to the State Auditor, Department of Finance Administration, or designated contactor for purposes of completing the audit.
- O. Labor.
 - 1. Grantee shall comply with the Public Works Minimum Wage Act, NMSA 1978, §§ 13-4-10 through 13-4-17.
 - 2. Grantee shall provide certification that all laborers and mechanics employed by contractors and subcontractors in the performance of the Project are paid wages at rates not less than those prevailing, as assessed by the New Mexico Department of Workforce Solutions (NMDWS).
 - 3. Grantee must register with the NMDWS' Public Works Apprenticeship Application (PWAA) online database system to obtain prevailing wage determinations. Grantees are encouraged to communicate and register with NMDWS' PWAA online portal prior to selection of grant award and grant agreement execution to ensure fidelity with State of New Mexico statutory regulation, and state agency grant administrative processes.
 - 4. Tribal sovereign nations in New Mexico are exempt from Public Works Minimum Wage Act requirements.
- P. Interest and Insurance. Grantee agrees that any equipment, supplies or real property purchased or, in the case of real property, improved, using Grant funds will be used for the purpose and in the manner described in this Agreement. Grantee agrees to maintain insurance or self insurance on all equipment, supplies, or real property purchased using Grant funds.

ARTICLE 8 – CYBERSECURITY

- A. Risk Management Plan. Grantee hereby attests as follows:

1. Grantee has a cybersecurity risk management plan (the “**Plan**”) in place that is either: (a) operational with respect to the Project described in the Scope of Work, or (b) ready to be operationalized upon providing service from the Project described in the Scope of Work;
2. The Plan reflects the latest version of the National Institute of Standards and Technology (NIST) Framework for Improving Critical Infrastructure Cybersecurity (currently Version 1.1), and specifies the security and privacy controls being implemented;
3. The Plan will be reevaluated and updated on a periodic basis and as events warrant; and
4. The Plan will be submitted to the Office of Broadband prior to the final payment of Grant funds pursuant to the terms of this Agreement, and shall be resubmitted to the Office of Broadband within 30 calendar days from the date Grantee makes any substantive changes to the Plan.

- B. Supply Chain Risk Management Plan. With respect to a supply chain risk management plan (“**SCRM Plan**”), Grantee hereby attests that Grantee has a SCRM Plan in place that is either: (a) operational with respect to the Project described in the Scope of Work, or (b) ready to be operationalized upon providing service from the Project described in the Scope of Work;

ARTICLE 9 – DISBURSEMENT

- A. Conditions of Disbursement. The following conditions apply to the disbursement of the Grant to Grantee:

1. Grantee’s expenditures shall be made during the Budget Period and prior to the termination of this Agreement (*i.e.*, the goods and services have been delivered and accepted or title to the goods has been transferred to the Grantee and/or the services have been rendered for the Grantee);
2. The total amount received by Grantee shall not exceed the lesser of: (a) the Grant Amount or (b) the Total Project Cost after subtracting the required Matching Funds;
3. Grantee is in compliance with the terms and conditions of this Agreement to the satisfaction of the Office of Broadband; and
4. Grantee has submitted a request for reimbursement consisting of all documentation required under this Article 9.

- B. Request for Reimbursement Procedures and Deadlines. Grantee shall request payment for incurred grant expenditures by submitting a request for reimbursement in the form attached hereto as **Exhibit G** (hereinafter “**Request for Reimbursement**”). Reimbursement requests are subject to the following procedures and deadlines:

1. Grantee must submit a Request for Reimbursement;
2. Each Request for Reimbursement must contain proof of payment by Grantee or liabilities incurred by Grantee showing that the expenditures are valid or are liabilities incurred by Grantee in the form of actual invoices received by Grantee for Third-Party Obligations; provided, however, that the Grantee may be

reimbursed for unpaid liabilities only if the Department, in its sole and absolute discretion, agrees to do so and in accordance with any special conditions imposed by the Department.

3. Grantee may submit a Request for Reimbursement to the Department based upon invoices received, but not yet paid, by Grantee for a Third-Party Obligation, which the Department may process, at their discretion, if the invoices comply with the provisions of this Agreement and are a valid liability of Grantee, Grantee shall make payment in-full on those Third-Party Obligations within five (5) Business Days from the date of receiving reimbursement from the Department or such shorter period of time as the Department may prescribe in writing. Grantee is required to certify to the Department proof of payment of the Third-Party Obligations within ten (10) Business Days from the date of receiving reimbursement from the Department. Reimbursement for invoices received, but not yet paid, shall only be made at the Department's discretion.
 4. A Request for Reimbursement shall include a statement specifying the amount of cash or in-kind match contributions from the Matching Funds being applied by Grantee towards payment of the items set forth in the Request for Reimbursement. Cash or in-kind match percentage applied to Request for Reimbursement total amount will be deducted from invoiced amounts.
 5. Requests for Reimbursements on a Third-Party Obligation shall be submitted by Grantee to the Department within 30 days from the date the Third-Party Obligation was incurred as evidenced by an unpaid invoice received by the Grantee from a third-party contractor or vendor.
 6. Grantee's failure to abide by the requirements herein will result in the denial of its Request for Reimbursement or will delay the processing of its Request for Reimbursement. The Department has the right to reject a reimbursement request for the Project unless and until it is satisfied that the expenditures in the Request for Reimbursement are for permissible purposes within the meaning of this Agreement. Further, the Department's right to reject any Request for Reimbursement is in addition to, and not in lieu of, any other legal or equitable remedy available to the Department due to Grantee's violation of this Agreement.
- C. Retainage of Grant Funds. The Department will retain 10% of the Grant Amount sought by Grantee as security for Grantee's full performance of this Agreement. Retainage shall be applied to the final 10% of the allowable project expenditures. Department will release all retained amounts to Grantee upon a final site inspection by the Office of Broadband to confirm Substantial Completion of the Project and Grantee's successful Project close-out, including timely delivery of the Close-Out Report required under Article 10(B) of this Agreement, demonstrating Grantee stands in full compliance with all programmatic and regulatory obligations set forth in this Agreement. Grantee may submit a written request to the Department to release retained funds prior to the final inspection, which shall only be granted at the Department's discretion.

ARTICLE 10 – REPORTING REQUIREMENTS

- A. Quarterly Progress Reports. No later than thirty (30) calendar days after the end of each calendar year quarter commencing on the Effective Date and ending upon Project closeout,

Grantee must submit to the Office of Broadband a quarterly progress report in such form as the Office of Broadband may require. The specific data points required will be designated by the Office of Broadband in guidance to be published on the Pilot Program website. For illustration purposes, the types of data required may include the following metrics:

1. Financial information, including incurred project expenditures, the amount of grant funds received and the amount and type of Matching Funds applied;
2. Project execution information, including progress milestones achieved with regard to network design, permits and other approvals, procurement, infrastructure deployment, equipment deployment, network testing and commercial service rollout;
3. End-user data, including the number of premises passed and/or covered by the Project and the number of subscribers.
4. Narrative information to provide a summary of key accomplishments, challenges, and major objectives for the following quarter; and
5. Workforce deployment, including the number of employees and contractor personnel who provided services and work on the Project.

B. Close-Out Report. Grantee shall deliver a close out report to the Office of Broadband no later than ninety (90) calendar days after Substantial Completion or termination of the Agreement or expenditure of all Grant funds, whichever event occurs last. The specific data points required will be designated by the Office of Broadband in guidance to be published online. For illustration purposes, the types of data required may include the following metrics:

1. Financial information, including incurred project expenditures during the Performance Period, the amount of grant funds received and the amount and type of matching Funds applied and a description of how funds were spent in comparison to the Detailed Project Budget;
2. Network performance data, including at a minimum speed and latency test results;
3. Wireline network coverage, including premises passed, miles deployed and segmented (e.g., last vs. middle-miles, aerial vs. buried miles), IRUs, fiber strands deployed and location of interconnection points for middle-mile projects;
4. Wireless network coverage, including premises covered, towers deployed and leased, base stations deployed and premise-based receivers deployed
5. Network capacity, including information about network capacity and future scalability;
6. Cost metrics, including deployment costs (per mile, per premise) and drivers for any variances as noted in Grantee's Application;
7. Network map, including a final network map in both PDF and KMZ forms that delineates all constructed routes, and any routes not constructed that were designated on the Service Area Map;
8. Workforce deployment, including the number of employees and contractor personnel who provided service and work on the Project;

9. Project accomplishments narrative, including a description of all Project achievements;
10. Project challenges narrative, including a description of problems, delays, or adverse conditions that occurred, or which affected the attainment of Project objectives identified in the Scope of Work; and
11. Lessons learned, including a summary of key lessons learned and recommendations to the Office of Broadband that can be applied to future grant programs.

C. Post-Completion Annual Project Update. For five (5) years commencing on the first January 31st following Substantial Completion, Grantee must submit an annual update to allow the Office of Broadband to track the Project's impact. The specific data points required will be designated by the Office of Broadband in guidance to be published online. For illustration purposes, the types of data required may include the following metrics:

1. Last-mile customers, including the estimated number of subscribers who are using the broadband service provided in whole or in part by the Project by customer segment (e.g., residents, businesses, community institutions, farms) as of the report date and the percentage of customers being served relative to the addressable market;
2. Middle-Mile customers, including for middle-mile projects the number of wholesale customers and interconnection agreements;
3. Enrollment in adoption assistance programs, including the number of subscribers enrolled in an affordable connectivity program;
4. Digital literacy, including results and outcomes related to any digital literacy, internet adoption or internet access programs and initiatives related to the project;
5. Network performance data, including at a minimum speed and latency test results;
6. Service offerings and pricing, including the service offerings and prices being offered in the Project's service area;
7. Network speed, including the maximum speed offered by the network and, if varied by location, a narrative regarding the percentage of passed (or covered) premises that can access the highest speed;
8. Network expansions that were enabled by the Project; and
9. Ownership changes that identify and describe any changes in ownership or control of Grantee or the Project.

D. Map Reporting to the Federal Communications Commission. Grantee must, when required, submit broadband availability data to the Federal Communications Commission ("FCC") as part of its Broadband Data Collection initiative. The FCC requires that data as of June 30th is due no later than the following September 1st, and that data as of December 31st is due no later than the following March 1st. The specific requirements are stated in the document posted at this website: <https://us-fcc.app.box.com/v/bdc-availability-spec>. This requirement will exist so long as the FCC requires facilities-based carriers to provide such data.

E. Map Reporting to the Office of Broadband. Grantee must report to the Office of Broadband all data required to be reported during the term of this Agreement by facilities-based

providers pursuant to NMSA 1978, § 63-9J-3(J), or any rule promulgated by the Office of Broadband.

- F. Professional Engineer Stamped Review. When required by the State of New Mexico Regulation and Licensing Department (“RLD”) or other New Mexico State law Grantee shall provide the Office of Broadband a Professional Engineer stamped review to confirm that the Project has been completed, the design and installation of the Project conform to the Scope of Work and any authorized changes, that the network conforms to all requirements set forth in this Agreement, and that the installed infrastructure will provide the service levels stated in Grantee’s Application. This stamped plan is due no later than 90 calendar days after Substantial Completion.
- G. Reporting. Grantee shall comply with all applicable State of New Mexico reporting requirements necessary to comply with the Connect New Mexico Fund.
- H. Broadband Label: Grantee shall comply with all FCC requirements regarding the Broadband Label. Generally, the FCC requires that an ISP display, at the point-of-sale, a label that discloses to customers certain information about prices, introductory rates, data allowances, broadband speeds, and management practices, among other things.

ARTICLE 11 – LIASONS

All project management and coordination on behalf of the Department shall be through a single point of contact designated as the Department’s liaison. Grantee shall designate a liaison that will provide the single point of contact for management and coordination of Grantee’s work.

The liaisons for this Agreement are:

For the Department:	For Grantee:
Katherine Irvin	John D. Keller
Project Manager	Senior Vice President, Mountain West Region
715 Alta Vista St.	4611 Montbel Pl. NE
Santa Fe, NM 87505	Albuquerque, NM 87107
katherine.irvin@connect.nm.gov	John_Keller2@comcast.com

ARTICLE 12 – PROJECT MONITORING

The Office of Broadband or any of its authorized agents may monitor and inspect all phases and aspects of Grantee’s performance to determine compliance with the Scope of Work, the proper use of funds, and other technical and administrative requirements of this Agreement, including the adequacy of Grantee’s records and accounts. This section shall survive termination of this Contract.

ARTICLE 13 – NOTICE

All notices or communications required or permitted to be given by a Party under the provisions of this Agreement must be in writing and delivered to the other Party's liaison identified herein in accordance with § 1.12.21.8(D) NMAC.

ARTICLE 14 – ASSIGNMENT OF AGREEMENT; TRANSFER OF PROJECT ASSETS

The requirements in this Article apply through the end of the five (5) year period in Article 10(C).

Grantee may not assign or transfer any portion of this Agreement without prior written consent by the Office of Broadband, in its sole discretion. In the event that any assets acquired, in whole or in part, with Grant funds are to be sold, leased, licensed to or operated by a private entity other than Grantee during the useful life of the assets, the sale, lease, license, or operating agreement must be approved before it may become effective by the applicable oversight entity (if any) in accordance with state and federal law or, if no oversight entity is required to approve the transaction, it must be approved before it may become effective by the Office of Broadband based on a determination whether the transaction complies with applicable state and federal law and this Agreement.

ARTICLE 15 –DEFAULT, CURE, TERMINATION AND REMEDIES

- A. Default. The Department may unilaterally terminate this Agreement for default by Grantee (“**Event of Default**”) as authorized by, and subject to the requirements of, § 1.12.21.14 NMAC.
- B. Remedies. Upon the occurrence of any Event of Default and Grantee's failure to cure said Event of Default within the applicable cure period as provided by § 1.12.21.14 NMAC, or in the event of termination by the Office of Broadband, the Office of Broadband may, in its sole discretion, exercise any right, or pursue any remedy, authorized by state or federal law, or the terms of this agreement. Such rights and remedies may include, but are not limited to, the following actions:
1. Withhold any or all payments or disbursements of the Grant to be made under this Agreement, in which event Grantee shall have no right, title, or interest in or to any of the undisbursed Grant funds;
 2. Disallow (that is, deny both use of funds and any applicable matching credit for) all or part of the cost of the activity or action not in compliance;
 3. Treat the Agreement as breached and pursue any remedies at law or in equity, or both; or
 4. Demand repayment of all or a portion of the Grant funds disbursed to Grantee, plus all costs and reasonable attorney's fees incurred by the Department in recovery proceedings.

ARTICLE 16 – CONFLICT OF INTEREST

Grantee warrants that it presently has no interest and will not acquire any interest, direct or indirect, which would conflict in any manner or degree with Grantee's performance under this Agreement.

Grantee certifies that it has followed the requirements of the Governmental Conduct Act, NMSA 1978, §§ 10-16-1 through 10-16-18, regarding contracting with a public officer, state employee or former state employee.

ARTICLE 17 – OWNERSHIP AND PUBLICATION OF MATERIALS

All reports, information, data, and other materials prepared by Grantee or any of its contractors, subcontractors, or subrecipients in furtherance of this Agreement are the property of Grantee and the Office of Broadband. Both Grantee and the Office of Broadband have the royalty-free, nonexclusive, and irrevocable right to reproduce, publish, authorize others to use, and to otherwise use, in whole or part, such property and any information relating thereto. No material produced in whole or part under this Agreement may be copyrighted or patented in the United States or in any other country without the prior written approval of both the Office of Broadband and Grantee.

ARTICLE 18 – INSURANCE REQUIREMENTS

- A. Commercial Liability Insurance. At its sole cost and expense, Grantee shall maintain occurrence-based general liability coverage with minimum limits of \$1 million per occurrence and \$2 million aggregate per year. Grantee shall also require that any contractors performing construction services under this Agreement shall maintain the same commercial liability coverage as Grantee is required to maintain hereunder.
- B. Professional Liability Insurance. Grantee shall provide, or require any licensed agent or contractor who provides professional engineering services within the scope of his or her license to Grantee in connection with the Project to procure and maintain professional liability (errors & omissions) coverage with a limit of \$2,000,000 per claim. If this insurance is written on a “claims made” basis, then the policy shall provide “tail coverage” for claims asserted within three (3) years after the earlier of the date of Substantial Completion or the date of termination of this Agreement.
- C. General Insurance Requirements. Insurance coverages shall be provided by a company with an A.M. Best rating of A- or better. All certificates and endorsements must be received by the Office of Broadband prior to beginning any activity provided for under this Agreement. Grantee must notify the Office of Broadband immediately of any material change in insurance coverage, such as changes in limits, coverage, or change in status of policy. The Office of Broadband reserves the right to request complete copies of Grantee’s insurance policy, including endorsements, at any time.

ARTICLE 19 – DEFENSE AND INDEMNIFICATION

Grantee will defend, indemnify and hold harmless the Office of Broadband, and the State of New Mexico, and their officers, employees and agents free from all actions, proceedings, claims, demands, costs, damages, attorneys’ fees and all other liabilities and expenses of any kind from any source which may arise out of Grantee’s performance of this Agreement, which is caused, or alleged to be caused, by an act or omission of Grantee or of any agent of Grantee in the performance of this Agreement. In the event that any action, suit or proceeding related to the

performance of this Agreement is brought against Grantee and/or any agent of Grantee, Grantee shall, within two (2) Business Days after Grantee receives notice thereof, notify the Department's liaison in writing.

ARTICLE 20 – REPRESENTATIONS AND WARRANTIES

Recognizing that the Department is relying hereon, Grantee represents and warrants, as of the Effective Date of this Agreement, as follows:

- A. Organization; Power, Etc. Grantee: (1) is duly organized and validly existing under the laws of the State of New Mexico; (2) is duly qualified to do business and is in good standing in the State of New Mexico; (3) has legal power to own and operate its assets and to carry on its business and to enter into and perform its obligations under this Agreement; (4) has duly and lawfully obtained and maintained all material licenses, certificates, permits, authorizations and approvals necessary to conduct its business or required by applicable laws; and (5) is eligible to obtain the financial assistance from the Department contemplated by this Agreement.
- B. Authority. The execution, delivery and performance by Grantee of this Agreement and the performance of the transactions contemplated hereby and thereby have been duly authorized by all necessary actions and do not violate any provision of law or any charter, articles of incorporation, organization documents or bylaws of Grantee or result in a breach of, or constitute a default under, any agreement, security agreement, note or other instrument to which Grantee is a party or by which it may be bound. Grantee has not received any notice from any other party to any of the foregoing that a default has occurred or that any event or condition exists that with the giving of notice or lapse of time or both would constitute such a default.
- C. Consents. No consent, approval, authorization, order, filing, qualification, license, or permit of any governmental authority is necessary in connection with the execution, delivery, performance, or enforcement of this Agreement, except such as have been obtained and are in full force and effect.
- D. Binding Agreement. Each part of this Agreement is, or when executed and delivered will be, the legal, valid, and binding obligation of Grantee, enforceable in accordance with its terms, subject only to limitations on enforceability imposed in equity or by applicable bankruptcy, insolvency, reorganization, moratorium, or similar laws affecting creditors' rights generally.
- E. Compliance with Applicable Laws. Grantee will comply with all federal, state, and local laws, rules, regulations, ordinances, codes and orders materially applicable to the performance and administration of this Agreement.
- F. Litigation. There is no pending or threatened legal, arbitration or governmental actions or proceedings to which Grantee is a party or to which any of its property is subject which, if

adversely determined, could have a material adverse effect on its ability to perform its obligations hereunder.

G. Information Submitted with Application. All information, reports, and other documents and data submitted to the Office of Broadband in connection with Grantee's Application were, at the time the same were furnished, complete, and correct in all material respects. Any financial statements or data submitted in connection with Grantee's Application present fairly, in all material respects, the financial position of Grantee and the results of its operations in conformity with standard accounting practices. Since the date thereof, there has been no material adverse change in the financial condition or operations of Grantee.

ARTICLE 21 – PURCHASES WITH GRANT FUNDS

Except as specifically authorized in writing in advance by the Office of Broadband, all facilities, materials, equipment, supplies, replacements and all other tangible real or personal property procured for the Project shall not, at the time Grantee submits a Request for Payment to the Office of Broadband for such items, be subject to any conditional sales agreement, mortgage, bailment lease or other agreement reserving to the seller any right, title or lien.

ARTICLE 22 – DEBARMENT

Grantee certifies and agrees to ensure during the term of this Agreement that neither it nor its principals, contractors, subcontractors, or subrecipient entities are debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this Agreement by any governmental department or agency.

ARTICLE 23 – FORCE MAJEURE

Neither Party will be liable for damages or have any right to terminate this Agreement for any delay or event of Default in performing hereunder in the event such delay or event of Default is caused by conditions beyond the Party's control including, but not limited to Acts of God, government restrictions (including the denial or cancellation of any export or other necessary license), war, insurrection and/or any other cause beyond the reasonable control of the Party whose performance is affected thereby.

ARTICLE 24 – GENERAL PROVISIONS

A. Applicable Law. This Agreement will be governed and interpreted according to New Mexico law and applicable federal law. Any judicial proceeding concerning this Agreement shall be brought only in the New Mexico First or Second Judicial District Court. By executing this Agreement, Grantee acknowledges and will submit to the jurisdiction of the court as stated herein over any and all such proceedings arising hereunder.

- B. Workers' Compensation. Grantee will comply with state laws and rules applicable to workers compensation benefits for its employees.
- C. Waiver. A Party's failure to require strict performance of any provision of this Agreement will not waive or diminish that Party's right thereafter to demand strict compliance with that or any other provision. No waiver by a Party of any of its rights hereunder will be effective unless made in writing, and no effective waiver by a Party of any of its rights will be effective to waive any of its other rights, duties or obligations hereunder.
- D. Severability. The provisions of this Agreement are severable, and in the event for any reason, a clause, sentence or paragraph of this Agreement is determined to be invalid by a court, agency or commission having jurisdiction over the subject matter hereof, such invalidity will not affect the other provisions of this Agreement, which will be given effect absent the invalid provision.
- E. Headings. Any and all headings within this Agreement are inserted for convenience and ease of reference and will not be considered in the construction or interpretation of any article, section or provision of this Agreement. Numbered or lettered provisions, sections and subsections contained herein refer only to provisions, sections and subsections of this Agreement unless otherwise expressly stated.
- F. Dispute Resolution. In the event dispute arises between the Parties, either Party may send a letter to the other Party requesting the other Party to enter into a dispute resolution process, such as mediation or arbitration, in accordance with NMSA 1978, §§ 12-8A-1 through 12-8A-3.
- G. Entire Agreement. The Contract Documents comprise the entirety of the binding agreement of the parties. They supersede all prior agreements, representations, and understandings. Any amendment must be in a written agreement signed by the Parties.

WHEREFORE, the Parties' authorized representatives sign this Agreement as follows.

GRANTEE

Signed by: John Keller 5/30/2025
 By: John D. Keller Date
83703FF592C24D4...
 Senior Vice President, Mountain West Region

OFFICE OF BROADBAND ACCESS AND EXPANSION

Signed by: Manny Barreras Date: 5/30/2025
 By: Manny Barreras,
32A0DD0595C7C493...
 Acting Director of Broadband

State of New Mexico Chief Information Officer
Cabinet Secretary Department of Information Technology

Approved for financial sufficiency:

Signed by:
By: *Lisa Jennings* Date: 5/30/2025
9896C3FF24BE46F...
Lisa Jennings,
Mobile Chief Financial Officer

Approved for legal sufficiency:

DocuSigned by:
By: *Cassandra Brulotte* Date: 5/30/2025
00140201B6F94E1...
Cassandra Brulotte
General Counsel

EXHIBIT A - Scope of Work

ORGANIZATION LEGAL NAME and DBA [If Applicable] Comcast Cable Communications Management LLC

Project Name Comcast PPP Talavera Fiber to the Home

Project Summary

Comcast Cable Communications, LLC (“Comcast”) proposes to construct a Fiber to the Home/Premise network (“FTTH”) to 742 underserved locations, including 741 households and 1 fire station in Talavera, Dona Ana County, New Mexico (“Project Area”) (collectively, the “Project”). No Project Area locations have access to wireline-based broadband speeds beyond 100/20 Mbps today. Upon Project completion, the network will be capable of at least 1 gigabit symmetrical service and highly reliable and scalable, permitting bandwidth and low latency well beyond foreseeable needs.

Comcast seeks \$3,031,201.00 under the Connect New Mexico Fund in addition to Comcast’s matching contribution of \$2,020,801.00 for a total Project cost of \$5,052,002.00 to make broadband available to the Project Area. Comcast brings vast experience as the nation’s largest communications provider; a leader in technological innovation; and architecting, engineering, and deploying over 750,000 miles of broadband infrastructure nationally.

Unique Entity Identifier XG3KMFK12C22

NETWORK PURPOSE Last Mile

TECHNOLOGY TYPE Fiber

Total Project Budget: \$5,052,002.00

Grant Amount Requested \$3,031,201.00

Grant Amount Awarded \$3,031,201.00

Matching Funds Contribution Sources: Cash

Total Matching Cash Funds: \$2,020,801.00

Total Matching In-Kind Funds: \$0.00

Total Matching Amount in Dollars: \$2,020,801.00

Cost Per Unit/Premises: \$6,808.63

Total Budgeted Costs per Servable Unit/Premises: \$6,808.63

Total Grant Costs per Servable Premises: \$4,085.18

Names of Counties to Be Served Dona Ana (partially)

Number of Communities Served 1.0

***Number of Interconnection Points 0.0

Total Fiber Miles 39.05

New Fiber Miles 39.05

Upgraded Fiber Miles 0.0

Leased Fiber Miles: 0.0

Last-Mile Fiber Miles	38.05
Middle-Mile Fiber Miles	1.0
Number of Total Towers/Poles	0.0
Number of New/Owned Poles	0.0
Number of New/Owned Poles	0.0
Number of Leased Towers/Poles	0.0
Number of Base Stations	0.0
How Many Square Miles will be Covered [Coverage Area]?	0.0
How Many Square Miles will be Covered [Coverage Area]?	0.0
Spectrum Frequency Bands Used: if using multiple bands please specify locations/Incidence	0
License Requirement	0
Total Premises Covered by Project	742.0
Homes	741
Businesses	1
Community Anchor Institutions	0
Farms	0

Connect New Mexico Fund	
Exhibit B - Detailed Project Budget	
Recipient	Comcast
Project Name	Comcast PPP Talavera Fiber to the Home
Id/No	CNMF0824A02




	TOTAL BUDGET	TOTAL GRANT	GRANT %	TOTAL CASH MATCH	TOTAL IN-KIND MATCH	TOTAL MATCHING	MATCHING %
TOTALS	\$ 5,052,002	\$ 3,031,201	60.0%	\$ 2,020,801	\$ -	\$ 2,020,801	40.0%

#	Categories and Eligible Cost Areas	Specific Cost Element	Units	Unit Price	Total Element Cost	Grant Amount Per Cost Element	Grant Percentage	Cash - Matching Contribution Per Cost Element	In-Kind - Matching Contribution Per Cost Element	Total Matching Contributions	Matching Contribution Percentage	Brief Narrative of Cost Element (e.g., description, purpose, necessity)
1	Application Preparation Costs related to preparing an application	Fill	0	\$0	\$0	\$0	0.0%	0	0	0	#DIV/0!	Fill
2	Market Assessment Data gathering, feasibility studies, community engagement, public feedback processes	Fill	0	\$0	\$0	\$0	0.0%	0	0	0	#DIV/0!	Fill
3	Permitting and Regulatory Reviews Upfront costs for rights of way, easement and condemnation; acquiring permits; costs associated with satisfying the environmental, historical and cultural assessment, reviews,	Fill	0	\$0	\$0	\$0	#DIV/0!	0	0	0	#DIV/0!	Fill
		Permits	39	\$5,424	\$211,517	\$126,910	60.0%	84,607	0	84,607	40.0%	Permit preparation and application for aerial and underground
4	Network Planning and Design Architectural and engineering design; field visits to confirm design	Design	39	\$2,608	\$101,704	\$61,022	60.0%	40,681	0	40,681	40.0%	Draft base map, system design, As-Built, Fiber
		Survey	39	\$3,044	\$118,729	\$71,238	60.0%	47,492	0	47,492	40.0%	Field Walkout, Trench Mapping, Permit Fielding
5	Network Infrastructure Deployment Costs related to the construction, improvement, and acquisition of network facilities required to deploy broadband infrastructure, including: * Materials for cables, conduits, ducts, poles, towers, repeaters, etc. * Labor for installation * Site planning and preparation work (e.g., make ready which involves moving existing cable attachments on utility poles, pole replacements, reinforcements, etc.) * Project management	Labor Cost:	39	\$91,744	\$3,578,005	\$2,146,803	60.0%	1,431,202	0	1,431,202	40.0%	Blend of aerial, trench and bore constructio with pulling and splicing fiber
		Materials Cost:	39	\$20,510	\$799,908	\$479,945	60.0%	319,963	0	319,963	40.0%	Fiber, Power Supplies, Nodes, Conduit, Vaults, Lashing wire and other fiber outside plant materials
		Make Ready	234	\$704	\$164,736	\$98,842	60.0%	65,894	0	65,894	40.0%	Remedy any pole violations to place new strands
		ISP	39	\$1,985	\$77,404	\$46,442	60.0%	30,962	0	30,962	40.0%	ONU, OLT, Fiber, Muxes, Strand, Peds, Power Supply, Transport fiber, splice cases
		Fill	0	\$0	\$0	\$0	#DIV/0!	0	0	0	#DIV/0!	Fill
		Fill	0	\$0	\$0	\$0	#DIV/0!	0	0	0	#DIV/0!	Fill
6	Network Equipment - Last-Mile: Electronics necessary to deliver service to an end user including, but not limited to optical line terminal (OLT), optical	Fill	0	\$0	\$0	\$0	#DIV/0!	0	0	0	#DIV/0!	Fill
7	Customer Premise Equipment Equipment placed within the premise to enable end-user connectivity (e.g., routers, modems, etc.)	Fill	0	\$0	\$0	\$0	#DIV/0!	0	0	0	#DIV/0!	Fill
		Fill	0	\$0	\$0	\$0	#DIV/0!	0	0	0	#DIV/0!	Fill
8	Land, Buildings and Structures Costs related to the construction, improvement, and acquisition of land, structures, buildings specific to the deployment of broadband	Fill	0	\$0	\$0	\$0	#DIV/0!	0	0	0	#DIV/0!	Fill
9	Long-Term Leases Cost of long-term leases (for terms greater than one year) of facilities required to provide qualifying broadband service, including infeasible right-of-use (IRU) agreements and	Fill	0	\$0	\$0	\$0	#DIV/0!	0	0	0	#DIV/0!	Fill

#	Categories and Eligible Cost Areas	Specific Cost Element	Units	Unit Price	Total Element Cost	Grant Amount Per Cost Element	Grant Percentage	Cash - Matching Contribution Per Cost Element	In-Kind - Matching Contribution Per Cost Element	Total Matching Contributions	Matching Contribution Percentage	Brief Narrative of Cost Element (e.g., description, purpose, necessity)
10	Personnel Personnel costs, including salaries and fringe benefits for staff and consultants required for the implementation of the project (such as project managers, program directors, subject matter experts, grant administrators, financial analysts, accountants, and attorneys)	Fill	0	\$0	\$0	\$0	#DIV/0!	0	0	0	#DIV/0!	Fill
11	Grants Administration and Reporting * Costs associated with the collection, monitoring, and the reporting of data regarding project execution, spending, outcomes, and performance measures to	Fill	0	\$0	\$0	\$0	#DIV/0!	0	0	0	#DIV/0!	Fill
12	Testing Network elements; IT system elements; user devices, test generators; lab furnishings; servers/computers	Fill	0	\$0	\$0	\$0	#DIV/0!	0	0	0	#DIV/0!	Fill

Total	5,052,002	3,031,201	60.0%	\$2,020,801	\$0	\$2,020,801	40.0%
	<i>(Total Cost)</i>	<i>(Total Grant Amount)</i>	<i>Grant %</i>	<i>Cash Match</i>	<i>In-Kind Match</i>	<i>Total Match</i>	<i>Total Match %</i>



Connect New Mexico Fund	
Exhibit D - Project Schedule	
Recipient	Comcast
Project Name	Comcast PPP Talavera Fiber to the Home
Id/No	CNMF0824A02



WBS No.	Project Area - Activity (e.g., tasks, actions)	Status (List)	Target Start Date (Month / Year)	Target End Date (Month / Year)	Other brief relevant input (e.g., critical dependencies, strategy to ensure on-time completion, early planning steps, etc.)
1.0	Market Assessment	N/A	N/A	N/A	
1.1	N/A				
2.0	Network and Engineering Design	Not Started	Nov-24	Jan-26	
2.1	Walkout	Not Started	Sep-25	Oct-25	Physical walkout of project boundary for system design
2.2	Fiber and Coax design	Not Started	Oct-25	Jan-26	System route based on information from walkout *this work will continue past the grant period under Comcast's finances
2.3	Video Engineering	Not Started	Oct-25	Jan-26	Support video streaming options to be available upon launch; work is performed parallel to construction
3.0	Permitting (right of way, easements, etc.)	Not Started	Oct-25	Jun-26	
3.1	BLM (if needed), City, County, State	Not Started	Oct-25	Jun-26	To be determined after physical walkout and design completed; start date dependent on area in boundary requiring permit. *this work will continue past the grant period under Comcast's finances
4.0	Environmental Assessment	Not Started	Oct-25	Jan-26	
4.1	Environmental Assessment	Not Started	Oct-25	Jan-26	To be determined after physical walkout and design completed; start date dependent on area in boundary requiring permit. *this work will continue past the grant period under Comcast's finances
5.0	Site Preparation	Not Started	Jan-26	Jun-26	
5.1	Make Ready	Not Started	Jan-26	Jun-26	Conduct review after walkout and design
6.0	Workforce Development	N/A	N/A	N/A	
6.1	N/A				
7.0	Vendor Selection and Procurement	Not Started	Sep-25	Oct-25	

WBS No.	Project Area - Activity (e.g., tasks, actions)	Status (List)	Target Start Date (Month / Year)	Target End Date (Month / Year)	Other brief relevant input (e.g., critical dependencies, strategy to ensure on-time competition, early planning steps, etc.)
7.1	Business Partner Ramp	Not Started	Sep-25	Oct-25	Time to get all resources and space available for outside plant engineers once permitting is received. *this work will continue past the grant period under Comcast's finances
8.0	Network Deployment/ Construction	Not Started	Jan-26	Jun-26	
8.1	Fiber construction	Not Started	Jan-26	Jun-26	Hub to customer location
8.2	Middle mile construction	Not Started	Jan-26	Jun-26	Hub to hub
9.0	Network Testing	Not Started	Mar-26	Jun-26	
9.1	Test and Turn-Up	Not Started	Mar-26	Jun-26	Fiber activation and test accounts
10.0	Development and Launch of Marketing Strategy and Sales Programs	Not Started	Mar-26	Jun-26	
10.1	Coming Soon Campaign	Not Started	Mar-26	Jun-26	Door tagging campaign executed 30 days prior to node activation on a rolling bases, per phase Upon completion of activation and homes being considered serviceable, a subsequent door tag is dropped advising customers of a "now available" message *this work will continue past the grant period under Comcast's finances
10.2	Marketing	Not Started	Mar-26	Jun-26	Digital (Display, OLV./OLA, Nextdoor), OOH (Billboards static/mobile, guerilla), and Radio campaigns are conducted in overall area based on Homes Passed and serviceability penetration Print (Community papers, local publications, Door Hangers, postcards) campaigns are conducted in overall area based on Homes Passed and serviceability penetration Direct mail campaigns are conducted upon individual home being serviceable and can take 14-30 days for campaign customer messaging to be received *this work will continue past the grant period under Comcast's finances
10.3	Internet Essentials Campaign	Not Started	Mar-26	Jun-26	
11.0	Development and Launch of Adoption Assistance Programs	Not Started	TBD	TBD	
11.1	TBD	Not Started	TBD	TBD	

WBS No.	Project Area - Activity (e.g., tasks, actions)	Status (List)	Target Start Date (Month / Year)	Target End Date (Month / Year)	Other brief relevant input (e.g., critical dependencies, strategy to ensure on-time competition, early planning steps, etc.)
12.0	Launch of Commercial Service	Not Started	Mar-26	Jun-26	
12.1	Rolling availability	Not Started	Mar-26	Jun-26	Services available - *this work will continue past the grant period under Comcast's finances
13.0	Customer Installations	Not Started	Mar-26	Jun-26	
13.1	Rolling installs fiber to home	Not Started	Mar-26	Jun-26	Customer Installation, Rolling installs fiber to home, Installations are scheduled and conducted upon individual home being serviceable and consumer requesting/signing up for service *this work will continue past the grant period under Comcast's finances

LOCATION_ID	LONGITUD		ADDRESS_PRIMARY	STATE	POSTAL_C	
	LATITUDE	E			ODE	NTIASTATUS
1284763684	32.29	-106.66	5045 ACHENBACH CT	NM	88011	underserved
1284763661	32.29	-106.65	5055 ACHENBACH CT	NM	88011	underserved
1284763657	32.29	-106.66	5085 ACHENBACH CT	NM	88011	underserved
1284763683	32.29	-106.66	5095 ACHENBACH CT	NM	88011	underserved
1284764146	32.29	-106.67	8500 ACHENBACH CANYON RD	NM	88011	served- wrong
1284764151	32.29	-106.66	8655 ACHENBACH CANYON RD	NM	88011	underserved
1284763669	32.29	-106.66	8890 ACHENBACH CANYON RD	NM	88011	underserved
1284763674	32.29	-106.66	9195 ACHENBACH CANYON RD	NM	88011	underserved
1284763640	32.29	-106.65	9600 ACHENBACH CANYON RD	NM	88011	served- wrong
1284762545	32.29	-106.64	9785 ACHENBACH CANYON RD	NM	88011	served- wrong
1284762540	32.29	-106.64	9786 ACHENBACH CANYON RD	NM	88011	served- wrong
1284763644	32.29	-106.64	10060 ACHENBACH CANYON RD	NM	88011	underserved
1284762003	32.29	-106.64	10070 ACHENBACH CANYON RD	NM	88011	underserved
1284761966	32.29	-106.64	10085 ACHENBACH CANYON RD	NM	88011	served- wrong
1284761969	32.29	-106.64	10150 ACHENBACH CANYON RD	NM	88011	served- wrong
1284763636	32.29	-106.64	10170 ACHENBACH CANYON RD	NM	88011	served- wrong
1284763524	32.28	-106.63	10390 ACHENBACH CANYON RD	NM	88011	underserved
1284763559	32.29	-106.63	10525 ACHENBACH CANYON RD	NM	88011	served- wrong
1284763529	32.29	-106.62	10615 ACHENBACH CANYON RD	NM	88011	underserved
1284762460	32.3	-106.65	4904 ALAMO MINE TRL	NM	88011	underserved
1284762509	32.3	-106.65	4910 ALAMO MINE TRL	NM	88011	underserved
1284762472	32.3	-106.64	4916 ALAMO MINE TRL	NM	88011	underserved
1284762427	32.3	-106.65	4922 ALAMO MINE TRL	NM	88011	underserved
1284762496	32.3	-106.64	4930 ALAMO MINE TRL	NM	88011	underserved
1284762436	32.3	-106.65	4944 ALAMO MINE TRL	NM	88011	underserved
1284762504	32.29	-106.65	4988 ALAMO MINE TRL	NM	88011	underserved
1284762448	32.3	-106.64	5001 ALAMO MINE TRL	NM	88011	underserved
1284762497	32.29	-106.64	5008 ALAMO MINE TRL	NM	88011	underserved
1284762506	32.3	-106.64	5011 ALAMO MINE TRL	NM	88011	underserved
1284762510	32.3	-106.64	5021 ALAMO MINE TRL	NM	88011	underserved
1284762481	32.3	-106.64	5025 ALAMO MINE TRL	NM	88011	underserved

1284762479	32.29	-106.65	5028 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1284762468	32.3	-106.64	5031 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1284762538	32.29	-106.64	5048 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1284762485	32.29	-106.64	5083 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1284762534	32.29	-106.65	5088 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1284762429	32.29	-106.64	5093 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1284762426	32.29	-106.64	5103 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1284762558	32.29	-106.64	5113 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1284762554	32.29	-106.64	5123 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1284762556	32.29	-106.64	5133 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1284762562	32.29	-106.64	5143 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1284763641	32.29	-106.65	5150 ALAMO MINE TRL	LAS CRUCES	NM	88011	served- wrong
1284763645	32.29	-106.64	5155 ALAMO MINE TRL	LAS CRUCES	NM	88011	served- wrong
1284763637	32.28	-106.64	5165 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1284764145	32.28	-106.65	5184 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1470681882	32.28	-106.65	5190 ALAMO MINE TRL	LAS CRUCES	NM	88011	
1284761881	32.28	-106.65	5550 ALAMO MINE TRL	LAS CRUCES	NM	88011	underserved
1284761970	32.29	-106.64	9901 ALBERTA WAY	LAS CRUCES	NM	88011	served- wrong
1284761989	32.29	-106.63	9902 ALBERTA WAY	LAS CRUCES	NM	88011	served- wrong
1284761995	32.29	-106.63	9903 ALBERTA WAY	LAS CRUCES	NM	88011	served- wrong
1284759143	32.3	-106.66	4900 ALMA RD	LAS CRUCES	NM	88011	underserved
1284759112	32.3	-106.66	4905 ALMA RD	LAS CRUCES	NM	88011	underserved
1284759155	32.3	-106.66	4920 ALMA RD	LAS CRUCES	NM	88011	underserved
1284763670	32.3	-106.66	4930 ALMA RD	LAS CRUCES	NM	88011	served- wrong
1284763659	32.3	-106.66	4935 ALMA RD	LAS CRUCES	NM	88011	underserved
1284763681	32.29	-106.66	4940 ALMA RD	LAS CRUCES	NM	88011	underserved
1284763656	32.3	-106.66	4945 ALMA RD	LAS CRUCES	NM	88011	underserved
1284763554	32.29	-106.63	5010 ANASAZI TRL	LAS CRUCES	NM	88011	served- wrong
1284763563	32.29	-106.63	5014 ANASAZI TRL	LAS CRUCES	NM	88011	served- wrong
1284763512	32.29	-106.63	5040 ANASAZI TRL	LAS CRUCES	NM	88011	served- wrong
1284759126	32.3	-106.66	8908 APACHE PLUME CT	LAS CRUCES	NM	88011	underserved
1284759119	32.3	-106.66	8909 APACHE PLUME CT	LAS CRUCES	NM	88011	underserved
1284759165	32.3	-106.66	8910 APACHE PLUME CT	LAS CRUCES	NM	88011	underserved

1284759147	32.3	-106.66	8911 APACHE PLUME CT	LAS CRUCES	NM	88011 underserved
1284759146	32.3	-106.66	8912 APACHE PLUME CT	LAS CRUCES	NM	88011 underserved
1284766937	32.3	-106.66	8913 APACHE PLUME CT	LAS CRUCES	NM	88011 underserved
1284759169	32.3	-106.66	8914 APACHE PLUME CT	LAS CRUCES	NM	88011 underserved
1284762029	32.3	-106.64	5006 APEX MINE RD	LAS CRUCES	NM	88011 underserved
1284762033	32.3	-106.64	5007 APEX MINE RD	LAS CRUCES	NM	88011 served- wrong
1284762002	32.3	-106.64	5012 APEX MINE RD	LAS CRUCES	NM	88011 underserved
1284762021	32.3	-106.64	5018 APEX MINE RD	LAS CRUCES	NM	88011 underserved
1284762014	32.3	-106.64	5019 APEX MINE RD	LAS CRUCES	NM	88011 underserved
1284761976	32.3	-106.64	5021 APEX MINE RD	LAS CRUCES	NM	88011 underserved
1284761982	32.3	-106.64	5024 APEX MINE RD	LAS CRUCES	NM	88011 underserved
1284761981	32.3	-106.64	5035 APEX MINE RD	LAS CRUCES	NM	88011 underserved
1284761968	32.3	-106.64	5036 APEX MINE RD	LAS CRUCES	NM	88011 underserved
1284762019	32.3	-106.64	5041 APEX MINE RD	LAS CRUCES	NM	88011 underserved
1284762018	32.29	-106.64	5048 APEX MINE RD	LAS CRUCES	NM	88011 underserved
1284761986	32.29	-106.64	5052 APEX MINE RD	LAS CRUCES	NM	88011 underserved
1284762262	32.3	-106.67	7725 BALDY PEAK WAY	LAS CRUCES	NM	88011 underserved
1284762307	32.3	-106.67	7726 BALDY PEAK WAY	LAS CRUCES	NM	88011 underserved
1284762310	32.3	-106.67	7750 BALDY PEAK WAY	LAS CRUCES	NM	88011 underserved
1284762263	32.3	-106.67	7775 BALDY PEAK WAY	LAS CRUCES	NM	88011 underserved
1284761748	32.3	-106.62	4952 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284761747	32.3	-106.62	4970 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284761759	32.3	-106.62	4972 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284761804	32.3	-106.62	4973 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284761758	32.3	-106.62	4982 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284761756	32.3	-106.62	4992 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284761737	32.3	-106.62	5012 BLACK QUARTZ RD	LAS CRUCES	NM	88011 underserved
1284761753	32.3	-106.62	5013 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284763567	32.29	-106.62	5022 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284763517	32.29	-106.62	5042 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284763562	32.29	-106.62	5050 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284761835	32.3	-106.62	5053 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284761814	32.3	-106.62	5073 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong

1284763509	32.29	-106.62	5082 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284763514	32.29	-106.62	5092 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284761734	32.29	-106.62	5093 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284763532	32.29	-106.62	5113 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284763536	32.29	-106.62	5123 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284763547	32.29	-106.62	5143 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284763520	32.29	-106.62	5173 BLACK QUARTZ RD	LAS CRUCES	NM	88011 served- wrong
1284763537	32.29	-106.62	5183 BLACK QUARTZ RD	LAS CRUCES	NM	88011 underserved
1284761959	32.27	-106.64	10050 BLACK HILLS RD	LAS CRUCES	NM	88011 underserved
1284761926	32.27	-106.64	10090 BLACK HILLS RD	LAS CRUCES	NM	88011 underserved
1284761931	32.27	-106.64	11025 BLACK HILLS RD	LAS CRUCES	NM	88011 underserved
1284761936	32.27	-106.64	11075 BLACK HILLS RD	LAS CRUCES	NM	88011 underserved
1284761935	32.27	-106.64	11090 BLACK HILLS RD	LAS CRUCES	NM	88011 underserved
1284761932	32.27	-106.64	12040 BLACK HILLS RD	LAS CRUCES	NM	88011 underserved
1284761933	32.27	-106.63	12080 BLACK HILLS RD	LAS CRUCES	NM	88011 underserved
1284761938	32.27	-106.63	12995 BLACK HILLS RD	LAS CRUCES	NM	88011 served- wrong
1284761927	32.27	-106.63	13005 BLACK HILLS RD	LAS CRUCES	NM	88011 underserved
1284761929	32.27	-106.63	13050 BLACK HILLS RD	LAS CRUCES	NM	88011 underserved
1284763663	32.29	-106.66	5010 BLUESTONE TRL	LAS CRUCES	NM	88011 underserved
1284763690	32.29	-106.66	5011 BLUESTONE TRL	LAS CRUCES	NM	88011 underserved
1284763675	32.29	-106.66	5044 BLUESTONE TRL	LAS CRUCES	NM	88011 underserved
1284763691	32.29	-106.66	5045 BLUESTONE TRL	LAS CRUCES	NM	88011 underserved
1284763662	32.29	-106.66	5054 BLUESTONE TRL	LAS CRUCES	NM	88011 underserved
1284763685	32.29	-106.66	5055 BLUESTONE TRL	LAS CRUCES	NM	88011 underserved
1284759113	32.3	-106.66	8900 BOUGAINVILLEA CT	LAS CRUCES	NM	88011 underserved
1284759135	32.3	-106.66	8910 BOUGAINVILLEA CT	LAS CRUCES	NM	88011 underserved
1284759158	32.3	-106.66	8915 BOUGAINVILLEA CT	LAS CRUCES	NM	88011 underserved
1284759124	32.3	-106.66	8920 BOUGAINVILLEA CT	LAS CRUCES	NM	88011 underserved
1284759121	32.3	-106.66	8925 BOUGAINVILLEA CT	LAS CRUCES	NM	88011 underserved
1284762300	32.3	-106.67	7671 BOULDER CYN	LAS CRUCES	NM	88011 underserved
1284762284	32.3	-106.67	7699 BOULDER CANYON LN	LAS CRUCES	NM	88011 underserved
1284763214	32.3	-106.61	4801 BROKEN STONE RD	LAS CRUCES	NM	88011 underserved
1284763198	32.3	-106.61	4821 BROKEN STONE RD	LAS CRUCES	NM	88011 underserved

1284763204	32.3	-106.61	4840 BROKEN STONE RD	LAS CRUCES	NM	88011	underserved
1284763189	32.3	-106.6	4841 BROKEN STONE RD	LAS CRUCES	NM	88011	underserved
1284763191	32.3	-106.6	4861 BROKEN STONE RD	LAS CRUCES	NM	88011	underserved
1284763197	32.3	-106.6	5020 BUNKHOUSE RD	LAS CRUCES	NM	88011	underserved
1284763207	32.3	-106.6	5025 BUNKHOUSE RD	LAS CRUCES	NM	88011	served- wrong
1284763201	32.3	-106.6	5045 BUNKHOUSE RD	LAS CRUCES	NM	88011	underserved
1284758014	32.31	-106.66	4101 CAMINO BONITO	LAS CRUCES	NM	88011	underserved
1284758008	32.31	-106.66	4111 CAMINO BONITO	LAS CRUCES	NM	88011	underserved
1284757990	32.31	-106.66	4112 CAMINO BONITO	LAS CRUCES	NM	88011	underserved
1284766935	32.31	-106.66	4121 CAMINO BONITO	LAS CRUCES	NM	88011	underserved
1284758012	32.31	-106.66	4122 CAMINO BONITO	LAS CRUCES	NM	88011	underserved
1284757987	32.3	-106.66	4131 CAMINO BONITO	LAS CRUCES	NM	88011	underserved
1284758007	32.3	-106.66	4132 CAMINO BONITO	LAS CRUCES	NM	88011	underserved
1284762455	32.29	-106.65	4946 CAMINO LEON CT	LAS CRUCES	NM	88011	underserved
1284762428	32.3	-106.65	4947 CAMINO LEON CT	LAS CRUCES	NM	88011	underserved
1284762443	32.29	-106.65	4956 CAMINO LEON CT	LAS CRUCES	NM	88011	underserved
1284762437	32.29	-106.65	4957 CAMINO LEON CT	LAS CRUCES	NM	88011	served- wrong
1284763692	32.29	-106.65	5050 CAMINO LEON CT	LAS CRUCES	NM	88011	underserved
1470684020	32.29	-106.65	5060 CAMINO LEON CT	LAS CRUCES	NM	88011	
1284762432	32.29	-106.65	5065 CAMINO LEON CT	LAS CRUCES	NM	88011	underserved
1284763689	32.29	-106.65	5075 CAMINO LEON CT	LAS CRUCES	NM	88011	underserved
1284764177	32.27	-106.6	104 CANYON BONITO CT	LAS CRUCES	NM	88011	served- wrong
1284764180	32.27	-106.6	105 CANYON BONITO CT	LAS CRUCES	NM	88011	served- wrong
1284761878	32.28	-106.64	11011 CANYON VISTA RD	LAS CRUCES	NM	88011	underserved
1284761885	32.28	-106.64	12005 CANYON VISTA RD	LAS CRUCES	NM	88011	underserved
1284763205	32.3	-106.6	12480 CANYON DE ORO	LAS CRUCES	NM	88011	underserved
1284761887	32.28	-106.63	12505 CANYON VISTA RD	LAS CRUCES	NM	88011	underserved
1284763193	32.3	-106.6	12520 CANYON DE ORO	LAS CRUCES	NM	88011	underserved
1284763200	32.3	-106.6	12745 CANYON DE ORO	LAS CRUCES	NM	88011	underserved
1284763194	32.3	-106.6	12755 CANYON DE ORO	LAS CRUCES	NM	88011	underserved
1284761875	32.28	-106.63	13045 CANYON VISTA RD	LAS CRUCES	NM	88011	underserved
1284761937	32.28	-106.63	13050 CANYON VISTA RD	LAS CRUCES	NM	88011	underserved
1470684021	32.29	-106.66	5057 CATAMOUNT DR	LAS CRUCES	NM	88011	

1284763687	32.29	-106.66	5062 CATAMOUNT DR	LAS CRUCES	NM	88011	underserved
1284763668	32.29	-106.66	5067 CATAMOUNT DR	LAS CRUCES	NM	88011	underserved
1284763695	32.29	-106.66	5074 CATAMOUNT DR	LAS CRUCES	NM	88011	underserved
1284763672	32.29	-106.66	5080 CATAMOUNT DR	LAS CRUCES	NM	88011	underserved
1284763658	32.29	-106.66	5085 CATAMOUNT DR	LAS CRUCES	NM	88011	underserved
1284763680	32.29	-106.66	5086 CATAMOUNT DR	LAS CRUCES	NM	88011	underserved
1284763660	32.29	-106.65	5092 CATAMOUNT DR	LAS CRUCES	NM	88011	underserved
1284763677	32.29	-106.65	5098 CATAMOUNT DR	LAS CRUCES	NM	88011	underserved
1284763667	32.29	-106.65	5099 CATAMOUNT DR	LAS CRUCES	NM	88011	underserved
1284763679	32.29	-106.65	5070 CHAPARRITA CT	LAS CRUCES	NM	88011	underserved
1284763666	32.29	-106.65	5075 CHAPARRITA CT	LAS CRUCES	NM	88011	underserved
1284763665	32.29	-106.65	5080 CHAPARRITA CT	LAS CRUCES	NM	88011	underserved
1284763676	32.29	-106.65	5085 CHAPARRITA CT	LAS CRUCES	NM	88011	underserved
1284762494	32.3	-106.65	4901 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762490	32.3	-106.65	4904 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762484	32.3	-106.65	4907 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762474	32.3	-106.65	4915 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762492	32.3	-106.65	4931 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762480	32.3	-106.65	4939 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762500	32.3	-106.65	4946 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762498	32.3	-106.65	4947 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762439	32.29	-106.65	4955 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762473	32.29	-106.65	4967 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762433	32.29	-106.65	4977 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762465	32.29	-106.65	4986 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762434	32.29	-106.65	4987 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762452	32.29	-106.65	4997 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762552	32.29	-106.65	5007 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762551	32.29	-106.65	5017 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762532	32.29	-106.65	5027 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762553	32.29	-106.65	5037 CHIPPEWA TRL	LAS CRUCES	NM	88011	underserved
1284762336	32.31	-106.6	12705 CHUCKWAGON RD	LAS CRUCES	NM	88011	underserved
1284759127	32.3	-106.66	4015 CHUPAROSA CT	LAS CRUCES	NM	88011	underserved

1284759120	32.3	-106.66	4020 CHUPAROSA CT	LAS CRUCES	NM	88011 underserved
1284759142	32.3	-106.66	4035 CHUPAROSA CT	LAS CRUCES	NM	88011 underserved
1284761843	32.3	-106.62	4954 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284761827	32.3	-106.62	4984 COPPER BAR RD	LAS CRUCES	NM	88011 underserved
1284761828	32.3	-106.62	5004 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284761812	32.3	-106.62	5014 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284761800	32.29	-106.62	5024 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284763545	32.29	-106.62	5034 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284763571	32.29	-106.62	5035 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284763525	32.29	-106.62	5044 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284763516	32.29	-106.62	5045 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284763570	32.29	-106.62	5055 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284763544	32.29	-106.62	5064 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284763548	32.29	-106.62	5065 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284763553	32.29	-106.62	5075 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284763511	32.29	-106.62	5084 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284763538	32.29	-106.62	5085 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284763577	32.29	-106.62	5095 COPPER BAR RD	LAS CRUCES	NM	88011 served- wrong
1284763551	32.29	-106.62	5114 COPPER BAR RD	LAS CRUCES	NM	88011 underserved
1284761838	32.3	-106.62	4815 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761816	32.3	-106.62	4825 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761834	32.3	-106.62	4835 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761760	32.3	-106.62	4845 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761787	32.3	-106.62	4855 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761749	32.3	-106.62	4860 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761819	32.3	-106.62	4865 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761824	32.3	-106.62	4870 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761830	32.3	-106.62	4880 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761742	32.3	-106.62	4890 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761743	32.3	-106.62	4895 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761789	32.3	-106.62	4910 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761746	32.3	-106.62	4915 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761761	32.3	-106.62	4920 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong

1284761790	32.3	-106.62	4930 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761739	32.3	-106.63	4940 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761798	32.29	-106.63	4945 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761767	32.3	-106.63	4950 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761820	32.3	-106.63	4960 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761765	32.29	-106.63	4965 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761807	32.29	-106.63	4970 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761823	32.29	-106.63	4975 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761764	32.29	-106.63	4980 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761836	32.29	-106.63	4985 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761750	32.29	-106.63	4990 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284761803	32.29	-106.63	4995 CRIPPLE CREEK RD	LAS CRUCES	NM	88011 served- wrong
1284762356	32.28	-106.61	6 CUATES CANYON RD	LAS CRUCES	NM	88011 underserved
1284762367	32.28	-106.6	19 CUATES CANYON RD	LAS CRUCES	NM	88011 underserved
1284762368	32.28	-106.6	26 CUATES CANYON RD	LAS CRUCES	NM	88011 underserved
1284761772	32.3	-106.63	4844 DEADWOOD CAMP CT	LAS CRUCES	NM	88011 served- wrong
1284761777	32.3	-106.63	4848 DEADWOOD CAMP CT	LAS CRUCES	NM	88011 underserved
1284761755	32.3	-106.63	4856 DEADWOOD CAMP CT	LAS CRUCES	NM	88011 served- wrong
1284759161	32.3	-106.65	3915 DESERT BROOM CT	LAS CRUCES	NM	88011 underserved
1284759125	32.3	-106.66	3925 DESERT BROOM CT	LAS CRUCES	NM	88011 underserved
1284766936	32.3	-106.65	3930 DESERT BROOM CT	LAS CRUCES	NM	88011 underserved
1284759148	32.3	-106.65	3940 DESERT BROOM CT	LAS CRUCES	NM	88011 underserved
1284759128	32.3	-106.66	3990 DESERT BROOM CT	LAS CRUCES	NM	88011 underserved
1284759137	32.3	-106.66	3995 DESERT BROOM CT	LAS CRUCES	NM	88011 underserved
1284759160	32.3	-106.66	4000 DESERT BROOM CT	LAS CRUCES	NM	88011 underserved
1284759132	32.3	-106.66	4005 DESERT BROOM CT	LAS CRUCES	NM	88011 underserved
1284759168	32.3	-106.66	4010 DESERT BROOM CT	LAS CRUCES	NM	88011 underserved
1284759114	32.3	-106.66	4015 DESERT BROOM CT	LAS CRUCES	NM	88011 underserved
1284759140	32.3	-106.66	4020 DESERT BROOM CT	LAS CRUCES	NM	88011 served- wrong
1284759115	32.3	-106.66	4900 DESERT WALK CT	LAS CRUCES	NM	88011 underserved
1284759111	32.3	-106.66	4905 DESERT WALK CT	LAS CRUCES	NM	88011 underserved
1284759138	32.3	-106.66	4915 DESERT WALK CT	LAS CRUCES	NM	88011 underserved
1284759144	32.3	-106.66	4920 DESERT WALK CT	LAS CRUCES	NM	88011 underserved

1284761713	32.3	-106.65	9765 DESERT MIRAGE	LAS CRUCES	NM	88011 underserved
1284761710	32.3	-106.65	9770 DESERT MIRAGE	LAS CRUCES	NM	88011 underserved
1284763576	32.29	-106.62	5030 DIAMOND MINE RD	LAS CRUCES	NM	88011 served- wrong
1284763543	32.29	-106.62	5031 DIAMOND MINE RD	LAS CRUCES	NM	88011 served- wrong
1284763558	32.29	-106.62	5041 DIAMOND MINE RD	LAS CRUCES	NM	88011 served- wrong
1284763510	32.29	-106.62	5046 DIAMOND MINE RD	LAS CRUCES	NM	88011 served- wrong
1284763572	32.29	-106.63	10425 DONA ELAYNA CT	LAS CRUCES	NM	88011 served- wrong
1284759932	32.3	-106.68	6565 DRIPPING SPRINGS RD	LAS CRUCES	NM	88011 underserved
1284766933	32.31	-106.65	8200 DRIPPING SPRINGS RD	LAS CRUCES	NM	88011 underserved
1284761715	32.31	-106.65	8210 DRIPPING SPRINGS RD	LAS CRUCES	NM	88011 underserved
1284761719	32.31	-106.65	8220 DRIPPING SPRINGS RD	LAS CRUCES	NM	88011 underserved
1284759150	32.3	-106.66	4000 FIRETHORN CT	LAS CRUCES	NM	88011 underserved
1284759129	32.3	-106.66	4009 FIRETHORN CT	LAS CRUCES	NM	88011 underserved
1284759162	32.3	-106.66	4010 FIRETHORN CT	LAS CRUCES	NM	88011 underserved
1284759170	32.3	-106.66	4011 FIRETHORN CT	LAS CRUCES	NM	88011 underserved
1284759173	32.3	-106.66	4015 FIRETHORN CT	LAS CRUCES	NM	88011 underserved
1284762365	32.28	-106.61	16 FOX CANYON RD	LAS CRUCES	NM	88011 underserved
1284762301	32.3	-106.67	7559 GRAPEVINE CANYON CT	LAS CRUCES	NM	88011 underserved
1284762285	32.29	-106.67	7576 GRAPEVINE CANYON CT	LAS CRUCES	NM	88011 served- wrong
1284761879	32.28	-106.64	9745 HARDROCK RD	LAS CRUCES	NM	88011 underserved
1284761882	32.28	-106.64	9825 HARDROCK RD	LAS CRUCES	NM	88011 underserved
1284763638	32.28	-106.64	9838 HARDROCK RD	LAS CRUCES	NM	88011 underserved
1284763642	32.28	-106.64	9845 HARDROCK RD	LAS CRUCES	NM	88011 underserved
1284761909	32.28	-106.64	9850 HARDROCK RD	LAS CRUCES	NM	88011 underserved
1284761880	32.28	-106.64	10195 HARDROCK RD	LAS CRUCES	NM	88011 underserved
1284761884	32.28	-106.63	10310 HARDROCK RD	LAS CRUCES	NM	88011 underserved
1284762292	32.3	-106.67	7850 HEMBRILLO CANYON CT	LAS CRUCES	NM	88011 underserved
1284762306	32.3	-106.67	7851 HEMBRILLO CANYON CT	LAS CRUCES	NM	88011 underserved
1284762294	32.3	-106.67	7868 HEMBRILLO PASS RD	LAS CRUCES	NM	88011 underserved
1284762281	32.3	-106.67	7880 HEMBRILLO CANYON CT	LAS CRUCES	NM	88011 underserved
1284762308	32.3	-106.67	7901 HEMBRILLO CANYON CT	LAS CRUCES	NM	88011 underserved
1284761985	32.3	-106.63	5002 HENO MINE RD	LAS CRUCES	NM	88011 served- wrong
1284761821	32.3	-106.63	5003 HENO MINE RD	LAS CRUCES	NM	88011 served- wrong

1284762030	32.3	-106.63	5012 HENO MINE RD	LAS CRUCES	NM	88011 served- wrong
1284761831	32.3	-106.63	5013 HENO MINE RD	LAS CRUCES	NM	88011 served- wrong
1284761962	32.3	-106.63	5022 HENO MINE RD	LAS CRUCES	NM	88011 underserved
1284761817	32.3	-106.63	5023 HENO MINE RD	LAS CRUCES	NM	88011 served- wrong
1284761990	32.3	-106.63	5032 HENO MINE RD	LAS CRUCES	NM	88011 served- wrong
1284761961	32.3	-106.63	5033 HENO MINE RD	LAS CRUCES	NM	88011 served- wrong
1284761815	32.3	-106.63	5043 HENO MINE RD	LAS CRUCES	NM	88011 served- wrong
1284761992	32.3	-106.63	5052 HENO MINE RD	LAS CRUCES	NM	88011 served- wrong
1284762023	32.3	-106.63	5053 HENO MINE RD	LAS CRUCES	NM	88011 served- wrong
1284761975	32.3	-106.63	5062 HENO MINE RD	LAS CRUCES	NM	88011 underserved
1284762025	32.29	-106.63	5063 HENO MINE RD	LAS CRUCES	NM	88011 served- wrong
1284761768	32.3	-106.63	4964 HOMESTEAD CT	LAS CRUCES	NM	88011 served- wrong
1284761736	32.3	-106.63	4967 HOMESTEAD CT	LAS CRUCES	NM	88011 served- wrong
1284761731	32.29	-106.63	4977 HOMESTEAD CT	LAS CRUCES	NM	88011 served- wrong
1284761794	32.29	-106.63	4984 HOMESTEAD CT	LAS CRUCES	NM	88011 served- wrong
1470683282	32.3	-106.68	4749 HORSE SPRINGS CT	LAS CRUCES	NM	88011
1470684064	32.3	-106.68	4799 HORSE SPRINGS CT	LAS CRUCES	NM	88011
1284759950	32.3	-106.68	4849 HORSE SPRINGS CT	LAS CRUCES	NM	88011 underserved
1470683275	32.3	-106.68	4899 HORSE SPRINGS CT	LAS CRUCES	NM	88011
1470683281	32.29	-106.68	4949 HORSE SPRINGS CT	LAS CRUCES	NM	88011
1284762314	32.3	-106.67	7400 ICE CANYON LN	LAS CRUCES	NM	88011 underserved
1284762287	32.3	-106.67	7401 ICE CANYON LN	LAS CRUCES	NM	88011 underserved
1284762290	32.3	-106.67	7547 ICE CANYON LN	LAS CRUCES	NM	88011 underserved
1284762269	32.3	-106.67	7550 ICE CANYON LN	LAS CRUCES	NM	88011 underserved
1284762258	32.3	-106.67	7559 ICE CANYON LN	LAS CRUCES	NM	88011 underserved
1284761796	32.3	-106.63	4925 JOHN MUIR RD	LAS CRUCES	NM	88011 underserved
1284761780	32.3	-106.63	4945 JOHN MUIR RD	LAS CRUCES	NM	88011 underserved
1284762463	32.3	-106.64	5002 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762508	32.3	-106.64	5003 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762464	32.3	-106.64	5012 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762486	32.3	-106.64	5022 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762491	32.3	-106.64	5023 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762445	32.3	-106.64	5032 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved

1284762495	32.3	-106.64	5043 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762458	32.3	-106.64	5053 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762477	32.3	-106.64	5062 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762441	32.3	-106.64	5063 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762471	32.29	-106.64	5073 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762454	32.29	-106.64	5074 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762435	32.29	-106.64	5094 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762478	32.29	-106.64	5095 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762548	32.29	-106.64	5104 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762505	32.29	-106.64	5105 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762547	32.29	-106.64	5114 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762536	32.29	-106.64	5115 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762559	32.29	-106.64	5124 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762533	32.29	-106.64	5125 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762535	32.29	-106.64	5134 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762555	32.29	-106.64	5135 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762539	32.29	-106.64	5144 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762542	32.29	-106.64	5145 LA CUEVA MINE TRL	LAS CRUCES	NM	88011 underserved
1284762361	32.29	-106.61	4 LADERA SECA CT	LAS CRUCES	NM	88011 underserved
1284762359	32.29	-106.6	8 LADERA SECA CT	LAS CRUCES	NM	88011 underserved
1284762353	32.29	-106.6	12 LADERA SECA CT	LAS CRUCES	NM	88011 underserved
1284763206	32.3	-106.61	5000 LADERA CANYON RD	LAS CRUCES	NM	88011 underserved
1284763210	32.3	-106.61	5045 LADERA CANYON RD	LAS CRUCES	NM	88011 underserved
1284763192	32.29	-106.61	5060 LADERA CANYON RD	LAS CRUCES	NM	88011 underserved
1284763208	32.29	-106.61	5140 LADERA CANYON RD	LAS CRUCES	NM	88011 underserved
1284763209	32.29	-106.6	5195 LADERA CANYON RD	LAS CRUCES	NM	88011 underserved
1284762358	32.28	-106.61	5835 LADERA CANYON RD	LAS CRUCES	NM	88011 underserved
1470682142	32.28	-106.6	12600 LADERA CANYON CT	LAS CRUCES	NM	88011
1284759931	32.3	-106.68	7121 LAKE LUCERO LOOP	LAS CRUCES	NM	88011 underserved
1284759956	32.3	-106.68	7125 LAKE LUCERO LOOP	LAS CRUCES	NM	88011 served- wrong
1284759952	32.3	-106.68	7147 LAKE LUCERO LOOP	LAS CRUCES	NM	88011 underserved
1284759924	32.3	-106.68	7151 LAKE LUCERO LOOP	LAS CRUCES	NM	88011 underserved
1284759947	32.3	-106.68	7160 LAKE LUCERO LOOP	LAS CRUCES	NM	88011 underserved

1284759929	32.3	-106.68	7165 LAKE LUCERO LOOP	LAS CRUCES	NM	88011 underserved
1284759922	32.3	-106.68	7170 LAKE LUCERO LOOP	LAS CRUCES	NM	88011 underserved
1284759925	32.3	-106.68	7173 LAKE LUCERO LOOP	LAS CRUCES	NM	88011 underserved
1470684130	32.3	-106.68	7177 LAKE LUCERO LOOP	LAS CRUCES	NM	88011
1284759926	32.3	-106.68	7180 LAKE LUCERO LOOP	LAS CRUCES	NM	88011 underserved
1284759923	32.3	-106.68	7181 LAKE LUCERO LOOP	LAS CRUCES	NM	88011 underserved
1470684131	32.3	-106.68	7190 LAKE LUCERO LOOP	LAS CRUCES	NM	88011
1284762283	32.3	-106.67	7865 LION DEN CANYON WAY	LAS CRUCES	NM	88011 underserved
1470684032	32.3	-106.67	7868 LION DEN CANYON WAY	LAS CRUCES	NM	88011
1284762303	32.3	-106.67	7871 LION DEN CANYON WAY	LAS CRUCES	NM	88011 underserved
1284762274	32.3	-106.67	7878 LION DEN CANYON WAY	LAS CRUCES	NM	88011 underserved
1284762276	32.3	-106.67	7889 LION DEN CANYON WAY	LAS CRUCES	NM	88011 underserved
1284762423	32.27	-106.6	9 LOMA REAL RD	LAS CRUCES	NM	88011 underserved
1284762355	32.27	-106.6	12 LOMA REAL RD	LAS CRUCES	NM	88011 underserved
1284762360	32.27	-106.6	24 LOMA REAL RD	LAS CRUCES	NM	88011 underserved
1284762357	32.28	-106.6	30 LOMA REAL RD	LAS CRUCES	NM	88011 underserved
1284761706	32.3	-106.65	3919 LOMA BELLA DR	LAS CRUCES	NM	88011 underserved
1470684069	32.3	-106.65	3922 LOMA BELLA DR	LAS CRUCES	NM	88011
1284761701	32.3	-106.65	3928 LOMA BELLA DR	LAS CRUCES	NM	88011 underserved
1284761716	32.3	-106.65	3929 LOMA BELLA DR	LAS CRUCES	NM	88011 underserved
1284762475	32.3	-106.65	3940 LOMA BELLA DR	LAS CRUCES	NM	88011 underserved
1284762470	32.3	-106.65	3946 LOMA BELLA DR	LAS CRUCES	NM	88011 underserved
1284763632	32.3	-106.65	3952 LOMA BELLA DR	LAS CRUCES	NM	88011 underserved
1284762364	32.26	-106.6	3 LONG CANYON CT	LAS CRUCES	NM	88011 underserved
1284762451	32.3	-106.64	5004 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284761983	32.3	-106.64	5011 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762446	32.3	-106.64	5014 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762013	32.3	-106.64	5021 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762488	32.3	-106.64	5024 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762028	32.3	-106.64	5031 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762457	32.3	-106.64	5034 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762011	32.3	-106.64	5037 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762431	32.3	-106.64	5044 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved

1284761999	32.29	-106.64	5051 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762483	32.3	-106.64	5054 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762026	32.29	-106.64	5057 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762462	32.29	-106.64	5064 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762017	32.29	-106.64	5067 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284761997	32.29	-106.64	5077 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762537	32.29	-106.64	5081 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762530	32.29	-106.64	5086 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762531	32.29	-106.64	5096 LOST PADRE MINE RD	LAS CRUCES	NM	88011 served- wrong
1284762563	32.29	-106.64	5106 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762549	32.29	-106.64	5116 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762550	32.29	-106.64	5126 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284762561	32.29	-106.64	5136 LOST PADRE MINE RD	LAS CRUCES	NM	88011 served- wrong
1284762560	32.29	-106.64	5146 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284763633	32.29	-106.64	5185 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284763635	32.29	-106.64	5189 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284763639	32.28	-106.64	5197 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284761877	32.28	-106.64	5500 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284761876	32.28	-106.64	5525 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284761888	32.28	-106.64	5580 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284761889	32.28	-106.64	5620 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284761890	32.28	-106.64	5646 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284761886	32.28	-106.64	5758 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284761883	32.28	-106.64	5792 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284761934	32.27	-106.64	5836 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284761928	32.27	-106.64	6120 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284761930	32.27	-106.64	6125 LOST PADRE MINE RD	LAS CRUCES	NM	88011 underserved
1284759156	32.3	-106.66	4930 LUNA SERENO CT	LAS CRUCES	NM	88011 underserved
1284759110	32.3	-106.66	4935 LUNA SERENO CT	LAS CRUCES	NM	88011 underserved
1284762007	32.29	-106.64	5054 MINNIEC RD	LAS CRUCES	NM	88011 underserved
1284761996	32.29	-106.64	5060 MINNIEC RD	LAS CRUCES	NM	88011 underserved
1284762020	32.29	-106.64	5078 MINNIEC RD	LAS CRUCES	NM	88011 served- wrong
1284762031	32.29	-106.64	5086 MINNIEC RD	LAS CRUCES	NM	88011 served- wrong

1284761964	32.29	-106.64	5092 MINNIEC RD	LAS CRUCES	NM	88011 served- wrong
1284762012	32.29	-106.64	5103 MINNIEC RD	LAS CRUCES	NM	88011 served- wrong
1284762000	32.29	-106.64	5115 MINNIEC RD	LAS CRUCES	NM	88011 served- wrong
1284761712	32.3	-106.65	3900 MIRA VALLE CT	LAS CRUCES	NM	88011 underserved
1284761708	32.3	-106.65	3909 MIRA VALLE CT	LAS CRUCES	NM	88011 underserved
1284762499	32.3	-106.65	4900 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762459	32.3	-106.65	4903 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762487	32.3	-106.65	4909 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762502	32.3	-106.65	4916 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762461	32.3	-106.65	4924 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762456	32.3	-106.65	4925 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762440	32.3	-106.65	4932 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762444	32.3	-106.65	4940 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762442	32.3	-106.65	4941 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762430	32.29	-106.65	4949 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762482	32.29	-106.65	4956 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762449	32.29	-106.65	4966 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762453	32.29	-106.65	4969 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762447	32.29	-106.65	4976 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762493	32.29	-106.65	4979 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762511	32.29	-106.65	4986 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762469	32.29	-106.65	4989 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762501	32.29	-106.65	4996 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762544	32.29	-106.65	5009 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762557	32.29	-106.65	5019 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762546	32.29	-106.65	5029 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284762543	32.29	-106.65	5036 MODOC TRL	LAS CRUCES	NM	88011 served- wrong
1284762541	32.29	-106.65	5039 MODOC TRL	LAS CRUCES	NM	88011 underserved
1284761744	32.3	-106.63	4815 MOTHER LODE TRL	LAS CRUCES	NM	88011 served- wrong
1284761802	32.3	-106.62	4820 MOTHER LODE TRL	LAS CRUCES	NM	88011 served- wrong
1284761792	32.3	-106.63	4825 MOTHER LODE TRL	LAS CRUCES	NM	88011 served- wrong
1284761779	32.3	-106.63	4835 MOTHER LODE TRL	LAS CRUCES	NM	88011 served- wrong
1470683190	32.3	-106.63	4845 MOTHER LODE TRL	LAS CRUCES	NM	88011

1284761786	32.3	-106.63	4855 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761745	32.3	-106.63	4865 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761829	32.3	-106.63	4870 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761818	32.3	-106.63	4875 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1470681835	32.3	-106.63	4880 MOTHER LOD	TRL	LAS CRUCES	NM	88011
1284761822	32.3	-106.63	4885 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761741	32.3	-106.63	4895 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761808	32.3	-106.63	4900 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761810	32.3	-106.63	4905 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761778	32.3	-106.63	4915 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761766	32.3	-106.63	4920 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761813	32.3	-106.63	4930 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761781	32.3	-106.63	4935 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761837	32.3	-106.63	4940 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761783	32.3	-106.63	4950 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761771	32.3	-106.63	4960 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761795	32.3	-106.63	4965 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761801	32.3	-106.63	4970 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761799	32.3	-106.63	4975 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761809	32.3	-106.63	4982 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761793	32.3	-106.63	4985 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761805	32.3	-106.63	4990 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761776	32.3	-106.63	4995 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1284761784	32.3	-106.63	5000 MOTHER LOD	TRL	LAS CRUCES	NM	88011 served- wrong
1470684059	32.3	-106.66	8670 MYSTIC VIEW	CT	LAS CRUCES	NM	88011
1284759163	32.3	-106.66	8671 MYSTIC VIEW	CT	LAS CRUCES	NM	88011 underserved
1284759122	32.3	-106.66	8680 MYSTIC VIEW	CT	LAS CRUCES	NM	88011 underserved
1284762264	32.3	-106.67	4355 ORGAN MESA	LOOP	LAS CRUCES	NM	88011 underserved
1284762305	32.3	-106.67	4363 ORGAN MESA	LOOP	LAS CRUCES	NM	88011 underserved
1284762268	32.3	-106.67	4367 ORGAN MESA	LOOP	LAS CRUCES	NM	88011 underserved
1284762260	32.3	-106.67	4375 ORGAN MESA	LOOP	LAS CRUCES	NM	88011 underserved
1284762302	32.3	-106.67	4391 ORGAN MESA	LOOP	LAS CRUCES	NM	88011 underserved
1284762297	32.3	-106.67	4399 ORGAN MESA	LOOP	LAS CRUCES	NM	88011 underserved

1284762275	32.3	-106.67	4400 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762288	32.3	-106.67	4411 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762282	32.3	-106.67	4422 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762279	32.3	-106.67	4423 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762266	32.3	-106.67	4432 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762265	32.3	-106.67	4435 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762295	32.3	-106.67	4438 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762270	32.3	-106.67	4447 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762289	32.3	-106.67	4456 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762293	32.29	-106.67	4465 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762298	32.29	-106.67	4480 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762261	32.29	-106.67	4485 ORGAN MESA LOOP	LAS CRUCES	NM	88011	served- wrong
1284762291	32.3	-106.67	4500 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762309	32.3	-106.67	4520 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762271	32.3	-106.67	4525 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762277	32.3	-106.67	4550 ORGAN MESA LOOP	LAS CRUCES	NM	88011	served- wrong
1284762304	32.3	-106.67	4559 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762272	32.3	-106.67	4575 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762280	32.3	-106.67	4583 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284762259	32.3	-106.67	4598 ORGAN MESA LOOP	LAS CRUCES	NM	88011	underserved
1284764168	32.27	-106.6	130 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284762362	32.27	-106.6	133 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284764163	32.27	-106.6	149 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284764175	32.27	-106.6	155 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284764170	32.27	-106.6	181 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284764178	32.27	-106.6	213 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284764176	32.27	-106.6	293 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284764164	32.26	-106.6	324 PENA BLANCA LOOP	LAS CRUCES	NM	88011	served- wrong
1284764169	32.26	-106.6	341 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284762352	32.26	-106.6	469 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284762366	32.26	-106.6	480 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284762354	32.26	-106.6	485 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284764165	32.26	-106.6	564 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved

1284764174	32.26	-106.61	601 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284764173	32.27	-106.6	676 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284764172	32.27	-106.61	677 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284764166	32.27	-106.6	692 PENA BLANCA LOOP	LAS CRUCES	NM	88011	served- wrong
1284764167	32.27	-106.6	693 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284764179	32.27	-106.61	709 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284764171	32.27	-106.6	716 PENA BLANCA LOOP	LAS CRUCES	NM	88011	underserved
1284762311	32.29	-106.68	7550 PYRAMID PEAK LN	LAS CRUCES	NM	88011	underserved
1284762278	32.29	-106.68	7610 PYRAMID PEAK LN	LAS CRUCES	NM	88011	underserved
1284762257	32.3	-106.68	7611 PYRAMID PEAK LN	LAS CRUCES	NM	88011	underserved
1284762299	32.3	-106.67	7676 PYRAMID PEAK LN	LAS CRUCES	NM	88011	underserved
1284762313	32.3	-106.67	7679 PYRAMID PEAK LN	LAS CRUCES	NM	88011	underserved
1284762273	32.3	-106.67	7711 PYRAMID PEAK CT	LAS CRUCES	NM	88011	underserved
1284761711	32.3	-106.65	3907 QUAIL BRUSH CT	LAS CRUCES	NM	88011	underserved
1284761709	32.3	-106.65	3914 QUAIL BRUSH CT	LAS CRUCES	NM	88011	underserved
1284761718	32.3	-106.65	3915 QUAIL BRUSH CT	LAS CRUCES	NM	88011	underserved
1284761702	32.3	-106.65	3922 QUAIL BRUSH CT	LAS CRUCES	NM	88011	underserved
1284761705	32.3	-106.65	3930 QUAIL BRUSH CT	LAS CRUCES	NM	88011	underserved
1284761699	32.3	-106.65	4000 QUAIL BRUSH CT	LAS CRUCES	NM	88011	underserved
1284761707	32.3	-106.65	4001 QUAIL BRUSH CT	LAS CRUCES	NM	88011	underserved
1284761703	32.3	-106.65	4010 QUAIL BRUSH CT	LAS CRUCES	NM	88011	underserved
1284761700	32.3	-106.65	4011 QUAIL BRUSH CT	LAS CRUCES	NM	88011	underserved
1284761704	32.3	-106.65	4020 QUAIL BRUSH CT	LAS CRUCES	NM	88011	underserved
1284761698	32.3	-106.65	4021 QUAIL BRUSH CT	LAS CRUCES	NM	88011	underserved
1284759118	32.3	-106.66	3970 RED CANYON SAGE CT	LAS CRUCES	NM	88011	underserved
1470681819	32.3	-106.66	3980 RED CANYON SAGE CT	LAS CRUCES	NM	88011	
1470683971	32.3	-106.66	3985 RED CANYON SAGE CT	LAS CRUCES	NM	88011	
1284759171	32.3	-106.66	3990 RED CANYON SAGE CT	LAS CRUCES	NM	88011	underserved
1284759136	32.3	-106.66	4000 RED CANYON SAGE CT	LAS CRUCES	NM	88011	underserved
1284759153	32.3	-106.66	4005 RED CANYON SAGE CT	LAS CRUCES	NM	88011	underserved
1284759117	32.3	-106.66	4010 RED CANYON SAGE CT	LAS CRUCES	NM	88011	underserved
1284759116	32.3	-106.66	4015 RED CANYON SAGE CT	LAS CRUCES	NM	88011	underserved
1284759131	32.3	-106.66	4020 RED YUCCA CT	LAS CRUCES	NM	88011	underserved

1284759149	32.3	-106.66	4025 RED YUCCA CT	LAS CRUCES	NM	88011	underserved
1284759154	32.3	-106.66	4030 RED YUCCA CT	LAS CRUCES	NM	88011	underserved
1284759157	32.3	-106.66	4035 RED YUCCA CT	LAS CRUCES	NM	88011	underserved
1284763643	32.28	-106.64	9785 REDBIRD CT	LAS CRUCES	NM	88011	underserved
1284762009	32.3	-106.64	5008 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284761973	32.3	-106.64	5009 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284762027	32.3	-106.64	5016 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284761998	32.3	-106.64	5017 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284762008	32.3	-106.64	5025 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284761978	32.3	-106.64	5032 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284761994	32.3	-106.64	5040 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284762036	32.3	-106.64	5045 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284761993	32.3	-106.64	5048 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284761965	32.3	-106.64	5051 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284761987	32.3	-106.64	5056 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284762010	32.3	-106.64	5063 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284762024	32.29	-106.64	5064 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284761972	32.29	-106.64	5072 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284761984	32.29	-106.64	5073 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284761980	32.29	-106.64	5085 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284761960	32.29	-106.64	5096 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284761974	32.29	-106.64	5099 ROCK HOUSE RD	LAS CRUCES	NM	88011	underserved
1284761963	32.29	-106.63	5109 ROCK HOUSE RD	LAS CRUCES	NM	88011	served- wrong
1284761977	32.29	-106.64	5113 ROCK HOUSE RD	LAS CRUCES	NM	88011	served- wrong
1284761967	32.29	-106.64	5116 ROCK HOUSE RD	LAS CRUCES	NM	88011	served- wrong
1284762001	32.29	-106.63	5121 ROCK HOUSE RD	LAS CRUCES	NM	88011	served- wrong
1284762032	32.29	-106.64	5125 ROCK HOUSE RD	LAS CRUCES	NM	88011	served- wrong
1284762005	32.29	-106.64	5195 ROCK HOUSE RD	LAS CRUCES	NM	88011	served- wrong
1284762016	32.29	-106.64	5198 ROCK HOUSE RD	LAS CRUCES	NM	88011	served- wrong
1284761791	32.3	-106.62	4957 RUBY MINE RD	LAS CRUCES	NM	88011	served- wrong
1284761769	32.3	-106.62	4971 RUBY MINE RD	LAS CRUCES	NM	88011	served- wrong
1284761832	32.3	-106.62	4977 RUBY MINE RD	LAS CRUCES	NM	88011	served- wrong
1284761730	32.3	-106.62	4985 RUBY MINE RD	LAS CRUCES	NM	88011	served- wrong

1284761729	32.3	-106.62	4991 RUBY MINE RD	LAS CRUCES	NM	88011 served- wrong
1284761754	32.3	-106.62	5001 RUBY MINE RD	LAS CRUCES	NM	88011 served- wrong
1284761826	32.29	-106.62	5011 RUBY MINE RD	LAS CRUCES	NM	88011 served- wrong
1284763523	32.29	-106.62	5031 RUBY MINE RD	LAS CRUCES	NM	88011 served- wrong
1284763546	32.29	-106.62	5041 RUBY MINE RD	LAS CRUCES	NM	88011 served- wrong
1284763565	32.29	-106.62	5051 RUBY MINE RD	LAS CRUCES	NM	88011 served- wrong
1284763531	32.29	-106.62	5074 RUBY MINE RD	LAS CRUCES	NM	88011 served- wrong
1284763569	32.29	-106.62	5081 RUBY MINE RD	LAS CRUCES	NM	88011 served- wrong
1284763573	32.29	-106.63	5092 RUBY MINE RD	LAS CRUCES	NM	88011 underserved
1284763526	32.29	-106.63	5094 RUBY MINE RD	LAS CRUCES	NM	88011 served- wrong
1284763566	32.29	-106.62	5095 RUBY MINE RD	LAS CRUCES	NM	88011 underserved
1284763568	32.29	-106.62	5124 RUBY MINE RD	LAS CRUCES	NM	88011 served- wrong
1284759151	32.3	-106.66	3920 SAGUARO CT	LAS CRUCES	NM	88011 underserved
1284766934	32.3	-106.66	3930 SAGUARO CT	LAS CRUCES	NM	88011 underserved
1284759167	32.3	-106.66	3935 SAGUARO CT	LAS CRUCES	NM	88011 underserved
1284759152	32.3	-106.66	3940 SAGUARO CT	LAS CRUCES	NM	88011 underserved
1284759141	32.3	-106.66	3945 SAGUARO CT	LAS CRUCES	NM	88011 served- wrong
1284759921	32.3	-106.68	4646 SALT SPRINGS CT	LAS CRUCES	NM	88011 underserved
1284759930	32.3	-106.68	4700 SALT SPRINGS CT	LAS CRUCES	NM	88011 underserved
1470682441	32.3	-106.68	4320 SHEEP SPRINGS RD	LAS CRUCES	NM	88011
1284759927	32.3	-106.68	4321 SHEEP SPRINGS RD	LAS CRUCES	NM	88011 underserved
1284759928	32.3	-106.68	4325 SHEEP SPRINGS RD	LAS CRUCES	NM	88011 underserved
1284759133	32.3	-106.66	8800 SILK OAK CT	LAS CRUCES	NM	88011 underserved
1284759123	32.3	-106.66	8802 SILK OAK CT	LAS CRUCES	NM	88011 underserved
1284759172	32.3	-106.66	8804 SILK OAK CT	LAS CRUCES	NM	88011 underserved
1284757995	32.31	-106.66	8901 SILK OAK CT	LAS CRUCES	NM	88011 underserved
1284766932	32.3	-106.66	8902 SILK OAK CT	LAS CRUCES	NM	88011 underserved
1284758003	32.31	-106.66	8903 SILK OAK CT	LAS CRUCES	NM	88011 underserved
1284758021	32.3	-106.66	8904 SILK OAK CT	LAS CRUCES	NM	88011 underserved
1284758000	32.31	-106.66	8905 SILK OAK CT	LAS CRUCES	NM	88011 underserved
1284758016	32.31	-106.66	8906 SILK OAK CT	LAS CRUCES	NM	88011 underserved
1284758022	32.31	-106.66	8908 SILK OAK CT	LAS CRUCES	NM	88011 underserved
1284761773	32.29	-106.63	4989 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong

1284761839	32.3	-106.63	5004 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284761785	32.29	-106.63	5005 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284761797	32.3	-106.63	5014 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284761811	32.3	-106.63	5019 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284761733	32.3	-106.63	5024 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284761762	32.3	-106.63	5025 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284761775	32.3	-106.63	5035 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284761757	32.3	-106.63	5041 SILVER KING RD	LAS CRUCES	NM	88011 underserved
1284761763	32.3	-106.63	5044 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284761842	32.3	-106.63	5054 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284761806	32.29	-106.63	5074 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284763564	32.29	-106.63	5084 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284762015	32.29	-106.63	5104 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284763542	32.29	-106.63	5107 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284763549	32.29	-106.63	5111 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284761971	32.29	-106.63	5114 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284763561	32.29	-106.63	5115 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284763527	32.29	-106.63	5117 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284761988	32.29	-106.63	5118 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284763515	32.29	-106.63	5119 SILVER KING RD	LAS CRUCES	NM	88011 underserved
1284763533	32.29	-106.63	5119 SILVER KING RD BLDG 2	LAS CRUCES	NM	88011 served- wrong
1284763550	32.29	-106.63	5121 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284763555	32.29	-106.63	5125 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284763534	32.29	-106.63	5131 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1470682698	32.29	-106.63	5137 SILVER KING RD	LAS CRUCES	NM	88011
1284761979	32.29	-106.63	5138 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284761991	32.29	-106.63	5140 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284763541	32.29	-106.63	5145 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284763560	32.29	-106.63	5155 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284763535	32.29	-106.63	5157 SILVER KING RD	LAS CRUCES	NM	88011 served- wrong
1284761751	32.29	-106.62	4990 SILVERTON CT	LAS CRUCES	NM	88011 served- wrong
1284761752	32.29	-106.62	5000 SILVERTON CT	LAS CRUCES	NM	88011 served- wrong
1284761788	32.3	-106.62	5015 SILVERTON CT	LAS CRUCES	NM	88011 served- wrong

1284761732	32.3	-106.62	5025 SILVERTON CT	LAS CRUCES	NM	88011 served- wrong
1284761825	32.3	-106.62	5035 SILVERTON CT	LAS CRUCES	NM	88011 served- wrong
1284764148	32.29	-106.67	7964 SOLEDAD CANYON CT	LAS CRUCES	NM	88011 underserved
1284764147	32.29	-106.67	7976 SOLEDAD CANYON CT	LAS CRUCES	NM	88011 underserved
1284762267	32.29	-106.67	7987 SOLEDAD CANYON CT	LAS CRUCES	NM	88011 underserved
1284763664	32.29	-106.66	8600 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284763694	32.29	-106.66	9320 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284763696	32.29	-106.65	9493 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284763693	32.3	-106.65	9495 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284763673	32.29	-106.65	9500 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284762476	32.29	-106.65	9545 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284762489	32.29	-106.65	9705 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284762507	32.29	-106.65	9715 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284762466	32.29	-106.64	9810 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284762503	32.29	-106.64	9920 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 served- wrong
1284762450	32.29	-106.64	9990 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 served- wrong
1284762054	32.29	-106.64	10040 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284762006	32.29	-106.63	10125 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284762022	32.29	-106.63	10130 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 served- wrong
1284763528	32.29	-106.62	11904 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 served- wrong
1284763513	32.29	-106.61	11915 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 served- wrong
1284763213	32.3	-106.6	12700 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284763199	32.3	-106.6	12805 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284763188	32.3	-106.6	12905 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284763186	32.3	-106.6	13100 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284763187	32.3	-106.6	13200 SOLEDAD CANYON RD	LAS CRUCES	NM	88011 underserved
1284762330	32.31	-106.61	4920 SPUR RIDGE RD	LAS CRUCES	NM	88011 underserved
1284762331	32.31	-106.61	4932 SPUR RIDGE RD	LAS CRUCES	NM	88011 underserved
1284762333	32.3	-106.61	4956 SPUR RIDGE RD	LAS CRUCES	NM	88011 served- wrong
1284762329	32.3	-106.6	4959 SPUR RIDGE RD	LAS CRUCES	NM	88011 underserved
1284763190	32.3	-106.61	4968 SPUR RIDGE RD	LAS CRUCES	NM	88011 served- wrong
1284763212	32.3	-106.61	4975 SPUR RIDGE RD	LAS CRUCES	NM	88011 underserved
1284763203	32.3	-106.61	4980 SPUR RIDGE RD	LAS CRUCES	NM	88011 underserved

1284763211	32.3	-106.6	4985 SPUR RIDGE RD	LAS CRUCES	NM	88011 underserved
1284763195	32.3	-106.6	4997 SPUR RIDGE RD	LAS CRUCES	NM	88011 underserved
1470682375	32.3	-106.6	5000 SPUR RIDGE RD	LAS CRUCES	NM	88011
1284763686	32.29	-106.66	8900 STETSON PL	LAS CRUCES	NM	88011 underserved
1284763697	32.29	-106.66	8930 STETSON PL	LAS CRUCES	NM	88011 underserved
1284763688	32.29	-106.66	8960 STETSON PL	LAS CRUCES	NM	88011 underserved
1284763698	32.29	-106.66	8990 STETSON PL	LAS CRUCES	NM	88011 underserved
1284762004	32.3	-106.64	5008 TALAVERA AVE	LAS CRUCES	NM	88011 underserved
1284759164	32.3	-106.67	8650 TALAVERA AVE	LAS CRUCES	NM	88011 underserved
1284759159	32.3	-106.66	8664 TALAVERA AVE	LAS CRUCES	NM	88011 underserved
1284759166	32.3	-106.66	8670 TALAVERA AVE	LAS CRUCES	NM	88011 underserved
1284762467	32.3	-106.65	9370 TALAVERA AVE	LAS CRUCES	NM	88011 underserved
1284761717	32.3	-106.65	9530 TALAVERA AVE	LAS CRUCES	NM	88011 underserved
1284761774	32.3	-106.62	4965 TIERRA BLANCA RD	LAS CRUCES	NM	88011 underserved
1395049142	32.3	-106.61	4969 TIERRA BLANCA RD	LAS CRUCES	NM	88011 underserved
1284761782	32.3	-106.62	4985 TIERRA BLANCA RD	LAS CRUCES	NM	88011 served- wrong
1284761738	32.3	-106.62	4992 TIERRA BLANCA RD	LAS CRUCES	NM	88011 served- wrong
1284761841	32.3	-106.62	5005 TIERRA BLANCA RD	LAS CRUCES	NM	88011 served- wrong
1284761740	32.3	-106.61	5007 TIERRA BLANCA RD	LAS CRUCES	NM	88011 served- wrong
1284761770	32.3	-106.62	5011 TIERRA BLANCA RD	LAS CRUCES	NM	88011 served- wrong
1284763521	32.29	-106.62	5080 TIERRA BLANCA RD	LAS CRUCES	NM	88011 served- wrong
1284763539	32.29	-106.61	5037 VENTANA VIEW RD	LAS CRUCES	NM	88011 served- wrong
1284763574	32.29	-106.62	5038 VENTANA VIEW RD	LAS CRUCES	NM	88011 served- wrong
1284763518	32.29	-106.62	5048 VENTANA VIEW RD	LAS CRUCES	NM	88011 served- wrong
1284763522	32.29	-106.61	5049 VENTANA VIEW RD	LAS CRUCES	NM	88011 served- wrong
1284763556	32.29	-106.62	5056 VENTANA VIEW RD	LAS CRUCES	NM	88011 served- wrong
1284763557	32.29	-106.61	5057 VENTANA VIEW RD	LAS CRUCES	NM	88011 served- wrong
1284763530	32.29	-106.62	5058 VENTANA VIEW RD	LAS CRUCES	NM	88011 served- wrong
1284763519	32.29	-106.61	5067 VENTANA VIEW RD	LAS CRUCES	NM	88011 served- wrong
1284763540	32.29	-106.61	5077 VENTANA VIEW RD	LAS CRUCES	NM	88011 served- wrong
1284763575	32.29	-106.62	5098 VENTANA VIEW RD	LAS CRUCES	NM	88011 served- wrong
1284763202	32.3	-106.61	4995 VIA SIERRA SAGRADO	LAS CRUCES	NM	88011 underserved
1284763196	32.3	-106.61	5005 VIA SIERRA SAGRADO	LAS CRUCES	NM	88011 underserved

1470683366	32.3	-106.65	3915 VISTA ESTRELLA CT	LAS CRUCES	NM	88011
1284763634	32.3	-106.65	3925 VISTA ESTRELLA CT	LAS CRUCES	NM	88011 underserved
1284762286	32.3	-106.67	7828 WATERFALL CYN	LAS CRUCES	NM	88011 underserved
1284762312	32.3	-106.67	7840 WATERFALL CYN	LAS CRUCES	NM	88011 underserved
1284762296	32.3	-106.67	7600 WATERHOLE CYN	LAS CRUCES	NM	88011 underserved
1284761840	32.3	-106.62	5011 WILD HORSE RD	LAS CRUCES	NM	88011 served- wrong
1284763552	32.29	-106.62	5021 WILD HORSE RD	LAS CRUCES	NM	88011 served- wrong
1284759145	32.3	-106.66	8705 WIND DANCER TRL	LAS CRUCES	NM	88011 underserved
1284759130	32.3	-106.66	8797 WIND DANCER TRL	LAS CRUCES	NM	88011 underserved
1284764150	32.3	-106.66	8920 WIND DANCER TRL	LAS CRUCES	NM	88011 underserved
1284764149	32.3	-106.66	8935 WIND DANCER TRL	LAS CRUCES	NM	88011 underserved
1284759134	32.3	-106.66	8945 WIND DANCER TRL	LAS CRUCES	NM	88011 underserved
1284759139	32.3	-106.66	8949 WIND DANCER TRL	LAS CRUCES	NM	88011 underserved
1284762438	32.3	-106.65	9455 WIND DANCER TRL	LAS CRUCES	NM	88011 underserved
1284761714	32.3	-106.65	9477 WIND DANCER TRL	LAS CRUCES	NM	88011 underserved
1284763678	32.29	-106.66	4949 WRANGLER PL	LAS CRUCES	NM	88011 underserved
1284763682	32.29	-106.66	4958 WRANGLER PL	LAS CRUCES	NM	88011 underserved
1284763671	32.29	-106.66	4959 WRANGLER PL	LAS CRUCES	NM	88011 underserved

**NOTICE OF OBLIGATION TO REIMBURSE GRANTEE
EXHIBIT F**

Notice of Obligation to Reimburse Grantee # _____

DATE: _____

TO: Department Representative: _____ / _____

FROM: Grantee Entity: _____

Grantee Official Representative: _____

SUBJECT: Notice of Obligation to Reimburse Grantee

Fund / Grant Number: _____ / _____

Grant Termination Date: _____

As the designated representative of the Department for Grant Agreement number _____ entered into between Grantee and the Department, I certify that the Grantee has submitted to the Department the following third party obligation executed, in writing, by the third party's authorized representative:

Vendor or Contractor: _____

Third Party Obligation Amount: _____

Vendor or Contractor: _____

Third Party Obligation Amount: _____

Vendor or Contractor: _____

Third Party Obligation Amount: _____

Vendor or Contractor: _____

Third Party Obligation Amount: _____

Vendor or Contractor: _____

Third Party Obligation Amount: _____

Vendor or Contractor: _____

Third Party Obligation Amount: _____

**NOTICE OF OBLIGATION TO REIMBURSE GRANTEE
EXHIBIT 2**

Vendor or Contractor: _____
Third Party Obligation Amount: _____

Vendor or Contractor: _____
Third Party Obligation Amount: _____

Vendor or Contractor: _____
Third Party Obligation Amount: _____

Vendor or Contractor: _____
Third Party Obligation Amount: _____

Vendor or Contractor: _____
Third Party Obligation Amount: _____

Vendor or Contractor: _____
Third Party Obligation Amount: _____

I certify that the State is issuing this Notice of Obligation to Reimburse Grantee for permissible purposes within the scope of the project description, subject to all the terms and conditions of the above referenced Grant Agreement.

Grant Amount: _____

Total Amount of 3 rd Party Obligation	(-)	Cash Match Applied	(=)	Total Amount For This Obligation
\$ 0.00				\$ 0.00

The Total Amount of all Previously Issued Notices of Obligation: _____

The Total Amount of all Notices of Obligation to Date: **\$ 0.00**

Department Rep. Approver: _____
Title: _____
Signature: _____
Date: _____

Note: Contract amounts may exceed the total grant amount, but the invoices paid by the grant will not exceed the grant amount

STATE OF NEW MEXICO
Request for Payment Form
Exhibit G

I. Grantee Information

(Make sure information is complete & accurate)

- A. Grantee: _____
- B. Address: _____
(Complete Mailing, including Suite, if applicable)

City, State, Zip
- C. Contact Name/Phone #: _____
- D. Grant No: _____
- E. Project Title: _____
- F. Grant Expiration Date: _____

II. Payment Computation

- A. Payment Request No. _____
- B. Grant Amount: _____
- C. Funds Requested to Date: _____
- D. Total Payment Amount Requested: _____
- E. 10% Retainage Amount: _____
- F. **Amount Requested this Payment** _____
- G. Grant Balance: _____
- H. ARPA GF GOB STB
- I. Final Request for Payment *(if Applicable)*

III. Fiscal Year : 2025 (July 1, 2024 - June 30, 2025)
~~2024 (July 1, 2023 - June 30, 2024)~~
(The State of NM Fiscal Year is July 1, 20XX through June 30, 20XX of the following year)

IV. Reporting Certification: I hereby certify to the best of my knowledge and belief, that required reporting is up to date; to include the accuracy of expenditures and grant balance, project status, project phase, achievements and milestones; and in compliance with **the Grant Agreement.**

V. Compliance Certification: Under penalty of law, I hereby certify to the best of my knowledge and belief, the above information is correct; expenditures are properly documented, and are valid expenditures or actual receipts; and that the grant activity is in full compliance with Article IX, Sec. 14 of the New Mexico Constitution known as the "anti donation" clause.

Grantee Fiscal Officer
or **Fiscal Agent** *(if applicable)*

Grantee Representative

Printed Name

Printed Name

Date: _____

Date: _____

(State Agency Use Only)

Vendor Code: _____ Fund No.: _____ Loc No.: _____

I certify that the State Agency financial and vendor file information agree with the above submitted information.

Division Project Manager

Date