

**STATE OF NEW MEXICO
DEPARTMENT OF INFORMATION TECHNOLOGY
OFFICE OF BROADBAND ACCESS AND EXPANSION**

Agreement #: CNMF0924A15

CONNECT NEW MEXICO GRANT AGREEMENT

This grant agreement (hereinafter “**Agreement**”) constitutes a state sub-award entered into by the State of New Mexico, acting through its Office of Broadband Access and Expansion (“**Office of Broadband**”), and Resound Networks (“**Grantee**”), collectively hereinafter referred to as the “**Parties**.”

RECITALS

WHEREAS, the New Mexico legislature appropriated \$70,000,000 from the general fund to the Connect New Mexico Fund to the Department to plan, design, engineer, construct, purchase, and equip broadband, including alternative and satellite broadband, statewide as set forth in the 2021 General Appropriation Act at Section 17(B)(1) of Chapter 140 of Laws 2021; and

WHEREAS, on behalf of the State, the Office of Broadband administers the Connect New Mexico Fund to provide Award funds to subrecipients to foster the deployment of broadband access across Unserved and Underserved areas in New Mexico through sustainable, scalable networks and financially viable business plans and serve the comprehensive community with high-quality, reasonably priced solutions; and

WHEREAS, the Office of Broadband issued a Notice of Funding Opportunity (“**NOFO**”) for the Connect New Mexico Fund on or about December 12, 2023 by which it sought applications from interested parties for the purpose of making subawards to subrecipients for eligible activities, pursuant to the requirements found in §1.12.21 NMAC; and

WHEREAS, Grantee submitted an application (“**Grantee’s Application**”) to the Connect New Mexico Fund on or about March 19, 2024, by which it sought Award funding for the broadband infrastructure project as described in Grantee’s Application; and

WHEREAS, based upon its review of Connect New Mexico Fund applications, the Office of Broadband notified Grantee on or about September 24, 2024 that it intended to make a subaward to Grantee on or about, subject to the execution of a binding legal agreement to be executed between the State of New Mexico and Grantee in accordance with NMSA §6-5-1 *et. seq*, NMSA §13-1-1 *et. seq*, §1.4 NMAC, and §2.20 NMAC regarding procurement and the expenditure of public monies ; and

WHEREAS, Grantee has registered with the Internal Revenue Service in its name as stated herein, and been issued the following EIN: 47-3738118; OR and

WHEREAS, this Agreement is intended to be the sole and exclusive agreement between the State of New Mexico and Grantee regarding the subaward of Award funds by the State of New Mexico to Grantee, and contains the entire understanding and agreement between the Parties;

NOW, THEREFORE, it is mutually agreed by the Parties as follows:

TERMS AND CONDITIONS

ARTICLE 1 – DEFINITIONS

“Award” is state award dated September 24, 2024, from the State of New Mexico to the Office of Broadband Access and Expansion as described in the Recitals herein.

“Budget Period” has the meaning set forth in Article 5(C) of this Agreement.

“Business Days” means Monday through Friday, except for Federal and State holidays.

“Contract Documents” has the meaning set forth in Article 2(A) of this Agreement.

“Effective Date” has the meaning set forth in Article 5(A) of this Agreement.

“Eligible Service Area” is a geographical area in which 80% of the household and business locations are either unserved and/or underserved.

“Events of Default” has the meaning set forth in Article 15(A) of this Agreement.

“Grant” or “Grant Amount” has the meaning set forth in Article 3(A) of this Agreement.

“Grantee’s Application” refers to the application identified in the Recitals herein.

“ISP” means Internet Service Provider as set forth in Article 7(A)(13) of this Agreement.

“Matching Funds” has the meaning set forth in Article 3(D) of this Agreement.

“NOFO” has the meaning set forth in the Recitals herein.

“Performance Period” has the meaning set forth in Article 5(B) of this Agreement.

“Plan” has the meaning set forth in Article 8(A) of this Agreement.

“Project” has the meaning set forth in Article 3(A) of this Agreement.

“Request for Payment” has the meaning set forth in Article 9(B) of this Agreement.

“Scope of Work” has the meaning set forth in Article 6 of this Agreement.

"SCRM Plan" has the meaning set forth in Article 8(B) of this Agreement.

"Substantial Completion" is the date for which the Project can fulfill the primary operations that it was designed to perform, delivering services to end-users. At substantial completion, service operations and management systems infrastructure must be operational and able to provide commercial services to the end-users identified in Grantee's application.

"Third-Party Obligation" means allowable expenditures made by Grantee pursuant to the execution of binding written obligations or purchase orders with third-party contractors or vendors for the provision of services, including professional services, or the purchase of tangible personal property and real property for the Project;

"Total Project Cost" is the total cost of the Project, which is based upon the sum of the Grant Amount and the Matching Funds.

"Underserved" means a household or business has access to a wireline-based broadband connection offering at least 25 Mbps download and 3Mbps upload but less than 100 Mbps download and 20 Mbps upload.

"Unserved" means a household or business that lacks access to a wireline-based broadband connection offering at least 25 Mbps download and 3Mbps upload.

ARTICLE 2 – CONTRACT DOCUMENTS

A. Contract Documents. The "**Contract Documents**" consist of this Agreement, any amendments to this Agreement executed in writing by the Parties, and the following exhibits, each of which is incorporated into this Agreement as though fully set forth herein:

1. Scope of Work as described in Article 6 of this Agreement (**Exhibit A**)
2. Detailed Project Budget (**Exhibit B**)
3. Service Area Map (**Exhibit C**)
4. Project Schedule (**Exhibit D**)
5. List of Service Offerings and Pricing Schedule (**Exhibit E**)
6. Serviceable Locations (**Exhibit F**)
7. Request for Reimbursement (**Exhibit G**)

B. Precedence. In the case of dispute or ambiguity arising between any of the Contract Documents, the terms and conditions set forth in the main body of this Agreement and its amendments shall take precedence.

ARTICLE 3 – GRANT AMOUNT AND USES; MATCHING FUNDS; AVAILABILITY OF GRANT FUNDS

A. Grant Amount. Subject to the terms of this Agreement, the Department hereby awards exclusively to Grantee a sum not to exceed \$1,181,295 (the "**Grant**" or "**Grant Amount**")

to be used for the purposes of funding the broadband infrastructure project described in the Scope of Work attached as **Exhibit A** to this Agreement (the “**Project**”). The Grant Amount is to be used only for approved eligible costs, construction and expansion of high-speed broadband infrastructure used to provide service as specified in the Scope of Work. Grantee certifies that any Project costs funded by the Grant shall not subject to reimbursement by any other state or federal funding source.

B. Eligible Expenses. Eligible expenses for the Project shall be determined in accordance with the accounting principles identified in §2.20.5 NMAC, and may only be used to cover expenses incurred during the period of performance and for allowable closeout costs incurred during the grant closeout process. The Grant shall not be used for research and development (R&D), or indirect costs. A non-exhaustive list of eligible expenses includes:

1. Direct costs related to preparing Grantee’s Application;
2. Data gathering, feasibility studies, community engagement, public feedback processes, digital equity assessments and planning, needs assessment;
3. Upfront costs for rights of way, easement and condemnation, acquiring permits, costs associated with satisfying the environmental, historical and cultural assessment, reviews and mitigation;
4. Architectural and engineering design;
5. Costs related to the construction, improvement, and acquisition of facilities required to deploy broadband infrastructure including all required materials and labor costs, site planning work (e.g., make ready) and project management;
6. Last-mile network facilities, including electronics necessary to deliver service to an end user including, but not limited to optical line terminal (OLT), optical network terminals (ONT), routers, switches, firewalls, wireless radio equipment, antennae, access points, and any necessary equipment shelters;
7. Middle-mile network facilities, including electronics necessary to deliver backhaul and middle-mile services;
8. Alternative technologies for non-terrestrial systems, including system components required to deliver broadband to unserved and underserved New Mexicans such as user terminals to receive a signal, ground segments designed to serve New Mexican communities, and core aerial network elements specific to serving New Mexican communities;
9. Customer premise equipment placed within the premise to enable connectivity, such as routers and modems;
10. The cost of long-term leases (for terms greater than one year) of facilities required to provide qualifying broadband service, including indefeasible right-of-use (IRU) agreements and capital leases;
11. Personnel costs, including salaries and fringe benefits for staff and consultants required for the implementation of the Project; and
12. Costs associated with the collection, monitoring, and reporting of data as required under the terms of this Agreement.

C. Ineligible Expenses. The following non-exhaustive list of expenditures are not eligible uses of the Grant:

1. Acquisition of spectrum licenses;
2. Operations and maintenance costs (other than grant administration costs);
3. Short-term operating leases;
4. Payment of interest or principal on outstanding debt instruments, or other debt service costs incurred prior to the effective date.
5. Fees or issuance costs associated with the issuance of new debt;
6. Satisfaction of any obligation arising under or pursuant to a settlement agreement, judgment, consent decree, or judicially confirmed debt restructuring plan in a judicial, administrative, or regulatory proceeding;
7. To support or oppose collective bargaining;
8. Any expense for which Grantee receives other federal or state funding or reimbursement;
9. Expenditures related to land buildings, structures, improvements, or equipment not directly used to support the deployment of a broadband network; and
10. Expenditures for any deliverable acquired from a contractor or other third party operating on Grantee's behalf to the extent such deliverable was not procured by Grantee in compliance with the procurement standards set forth in Article 3(F) of this Agreement.

D. Matching Funds. Grantee is required to contribute a match towards the Project that is 50% of the Total Project Cost, in the amount of at least \$1,178,950 (“**Matching Funds**”). Matching Funds must consist of cash and in-kind contributions as expressly described in the Detailed Project Budget attached as **Exhibit B** to this Agreement. Matching Funds shall be applied to this project after June 30, 2025, or the expenditure of the grant amount, whichever comes first. Grantee may incorporate allowable application expenses as outlined in Article 3(B)(1) into Matching Funds. Any exception to or deviation from this Matching Funds requirement must be confirmed in writing by the Office of Broadband prior to disbursement of the Grant. Upon request, Grantee shall provide the Office of Broadband with information and documentation in forms acceptable to the Office of Broadband regarding the Matching Funds.

E. Availability of Grant Funds. Notwithstanding anything in this Agreement to the contrary, all obligations of the State of New Mexico hereunder, including, without limitation, the disbursement of Grant funds pursuant to this Agreement, are contingent upon continued appropriation of those funds by the New Mexico State Legislature, and in no event shall the State of New Mexico be liable for any payments or disbursements hereunder in excess of such available or appropriated funds. In the event of a reduction or termination of those Award funds, the State of New Mexico shall have the right to authorize the withholding of payment until such Award funds become available, if ever, and shall have the right to

terminate this Agreement immediately upon giving Grantee written notice of such termination.

- F. Procurement. Grantee’s procurement of all property and services under this Agreement must conform to the applicable procurement standards set forth in New Mexico Procurement Code, § 13-1-1 et seq. NMSA 1978, §1.4.1 NMAC, and § 1.12.21 NMAC.
- G. Overbudget. Grantee is responsible for performing to completion the entire Scope of Work even if the total actual expenditures exceed the amount stated in the Detailed Project Budget, and Grantee solely assumes any financial risk the Project may come in over budget.

ARTICLE 4 – NOTICE OF STATE SUBAWARD

The Award from the State of New Mexico to the Office of Broadband Access and Expansion, dated September 24, 2024, was issued pursuant to 2021 General Appropriation Act at Section 17(B)(1) of Chapter 140 of Laws 2021, to authorize payments to certain sub recipients from the Connect New Mexico Fund.

ARTICLE 5 – EFFECTIVE DATE; PERIOD OF PERFORMANCE; BUDGET PERIOD

- A. Effective Date. This Agreement shall take effect upon execution by all parties (“**Effective Date**”).
- B. Subaward Period of Performance Start and End Date. The period of performance shall start on the Effective Date and the Project must be completed in accordance with the Project Schedule found in Exhibit D (hereinafter “**Performance Period**”). The Office of Broadband may, request approval from New Mexico State Legislature to extend the Performance Period on the condition Grantee demonstrates the following: (a) significant progress has been completed; (b) extenuating circumstances require an extension of time to allow the Project to be completed; and, (c) a detailed plan that will allow the Project to be completed within a reasonable period of time.
- C. Subaward Budget Period Start and End Date. The budget period shall start upon the Effective Date and shall end no later than June 30, 2025 (hereinafter “**Budget Period**”). The Department will provide reimbursement for all eligible expenses incurred after the Effective Date. Costs incurred by Grantee after June 30, 2025 will not be eligible for reimbursement, and Grantee must submit to the State of New Mexico, no later than 90 calendar days (or an earlier date as agreed upon in writing by Grantee and the State of New Mexico) after the end date of the period of performance, all financial, performance, and other reports as required by the terms and conditions of the award.
- D. Notice to Proceed. Once this agreement is executed, this will trigger the creation of a Purchase Order reflecting the Grant Amount for the Grantee to receive funds against. No funds shall be disbursed to the Grantee prior to the date on the Purchase Order, as set

forth in the New Mexico Procurement Code, § 13-1-1 et seq. NMSA 1978, and accompanying regulations at § 1.4.1 NMAC

ARTICLE 6 – SCOPE OF WORK

Grantee’s Scope of Work, including all supporting documents (except for Grantee’s audited financial statements and *pro forma* financials) and any written modifications or reports resulting from the review by the Office of Broadband (collectively “**Scope of Work**,” attached hereto as **Exhibit A**), are incorporated into this Agreement by reference and the representations made therein are binding upon Grantee. Grantee shall engage in activities as set forth in the Scope of Work, and any changes to the Scope of Work must be approved in writing by the Office of Broadband based upon Grantee’s submission of the completed template to be published by the Office of Broadband for the purpose of requesting such changes to the Scope of Work. In considering a change request by Grantee, the Office of Broadband may consider mitigating factors not caused by Grantee and/or outside Grantee’s control. Any failure by Grantee to seek approval prior to making any change to the Scope of Work may be grounds for Project suspension or termination of this Agreement.

ARTICLE 7 – LEGAL COMPLIANCE

- A. Project Requirements. Grantee shall furnish all necessary management, supervision, labor, materials, tools, supplies, equipment, software, services, engineering, testing and/or any other act or thing required to perform and complete the Project in a full and diligent manner in accordance with the Scope of Work. The Project may be completed in milestones so long as each fully completed milestone enables broadband service to be available to a home, business or otherwise available to the public in the Eligible Service Area for the Project. Grantee’s project administration requirements shall include the following:
1. Make a determination that it has the institutional, managerial and financial capability to ensure proper planning, management and completion of the Project prior to Grantee’s expenditure any portion of the Grant Amount.
 2. Make available to the Office of Broadband all project plans, documents, and data, including but not limited to the Project’s engineering, planning, or design activities.
 3. Install broadband infrastructure and delivering service upon reasonable request in the approved Project Area to all existing homes and businesses located in the Project Area.
 4. Ensure broadband infrastructure and associated equipment is designed to reliably deliver broadband in the approved Project Area that meets or exceeds symmetrical download and upload speeds of 100/100 megabits per second (“Mbps”); provided, however, if such speeds are not practicable because of geography, topography, or excessive costs, the Project shall be designed to deliver 100/20 Mbps download/upload speeds and be scalable to 100/100 Mbps symmetrical download/upload speeds.
 5. Ensure broadband infrastructure is completed and operable in accordance with industry construction standards and engineering best practices.

6. Procure and provide construction and installation of all necessary broadband infrastructure and equipment for the Project. Operation and maintenance of the system is the sole responsibility of Grantee.
7. Research and comply with all local, state, or federal laws, codes, or regulations applicable to the Project.
8. Research and comply with all requirements of any local, state, or federal agency or jurisdiction that regulates or governs the Project, including, but not limited to, acquiring all necessary permits, licenses, approvals, and agreements.
9. Schedule, identify, coordinate, and provide safe access for, and obtain all inspections for Grantee's work related to the Project, as required by any authorized agency or applicable code.
10. Obtain all certifications, licenses, permits, and approval necessary to operate the Project, and otherwise satisfying all requirements necessary to operate the Project.
11. To the extent identified in its Application and relied upon by Grantee in seeking the Grant, any additional efforts to increase digital literacy, support online training, and the provision of public access such as wi-fi, the provisions of such options are hereby made a part of and required by this Agreement.
12. To the extent identified in the Application and relied upon by Grantee in seeking the Grant, any partnerships with other Internet Service Provider ("ISP"), cooperatives or governmental entities, shall be identified in the Application and are made a part of and required by this Agreement.
13. Grantee affirms that it will consult with the New Mexico Department of Transportation, the Office of Broadband, and electric utilities as well as local water sewer utilities as to any possible efficiencies that can be achieved with a "Dig Once" approach.
14. Grantees are required to provide all the services and pricing as stated in Grantee's Application for at least five (5) years from the date of Substantial Completion, except that prices may be increased no more than once per calendar year due to inflation by a percentage that shall not exceed the Consumer Price Index for All Urban Consumers (CPI-U), All Items, for the 12-month period preceding the annual price increase. For any other increase due to unique circumstances, the Grantee must seek approval in writing from the Office of Broadband.

B. State Requirements. Grantee acknowledges and hereby certifies that the Project shall comply with the requirements of the Appropriation and all applicable state statutes, regulations, executive orders and any other guidance issued by the State of New Mexico regarding the funds. Grantee may only use the Grant Amount in compliance with the Appropriation and § 1.12.21 NMAC regarding grant programs implemented by the Office of Broadband. Grantee shall maintain records and financial documents sufficient to evidence compliance regarding its eligible uses of funds. Grantee also agrees to comply with all other applicable state statutes, regulation and executive orders, including but not limited to applicable statutes and regulations prohibiting discrimination in programs receiving state financial assistance and all applicable environmental laws and regulations.

- C. Civil Rights Compliance. Grantee is public contractor requires to meet legal requirements relating to nondiscrimination and nondiscriminatory use of state funds found in the Human Rights Act, NMSA §28-1-1 *et. seq.* Those requirements include ensuring a governmental entity or public contractor do not, directly or indirectly, refuse, otherwise limit or put conditions on services, or otherwise discriminate, on the basis of race, age, religion, color, national origin, ancestry, sex, sexual orientation, gender, gender identity, pregnancy, childbirth or condition related to pregnancy or childbirth, physical or mental disability, serious medical condition or spousal affiliation. Grantee agrees to, upon request, make available to the Office of Broadband such information and documentation necessary to demonstrate compliance with the Human Rights Act.
- D. Maintenance of and Access to Records. Grantee shall maintain records and financial documents sufficient to evidence compliance state laws, regulations, and related guidance, the Award, and this Agreement. The Department of Finance Administration (DFA), New Mexico Department of Justice, Office of Broadband, or their authorized representatives, shall have the right of access to records (electronic and otherwise) of Grantee in order to conduct audits or other investigations. Records shall be maintained by Grantee for a period of five (5) years after all funds have been expended or reverted to the State General Fund, whichever is later.
- E. Conflicts of Interest. Grantee understands and agrees it must maintain a conflict-of-interest policy consistent with the Governmental Conduct Act, NMSA §10-16-1 *et seq.*, and that such conflict-of-interest policy is applicable to each activity funded under this award. Grantee must disclose, in writing, to the Office of Broadband, any conflict of interest or potential conflict of interest affecting the awarded funds.
- F. False Statements. Grantee understands that making false statements or claims in connection with this award is a violation of federal law and may result in criminal, civil, or administrative sanctions, including fines, imprisonment, civil damages and penalties, debarment from participating in federal awards or contracts, and/or any other remedy available by law.
- G. Publications. Any publications produced with funds from this award must display the following language: “This project [is being] [was] supported, in whole or in part, by the State of New Mexico Notice of Funding # OBAE-2023.001 awarded by the Office of Broadband Access and Expansion.
- H. Debts Owed the State Government.
1. Any funds paid to Grantee (a) in excess of the amount to which Grantee is finally determined to be authorized to retain under the terms of the Award; (b) that are determined by the Department of Finance Administration (DFA), New Mexico Department of Justice, or Office of Broadband to have been misused; or (c) that are determined by Department of Finance Administration to be subject to a repayment obligation, and have not been repaid by Grantee, shall constitute a debt to the State of New Mexico.

2. Any debts determined to be owed the State of New Mexico must be paid promptly by Grantee. A debt is delinquent if it has not been paid by the date specified in State's initial written demand for payment, unless other satisfactory arrangements have been made, or if Grantee knowingly or improperly retains funds that are a debt as defined in the paragraph above. The State of New Mexico will take any actions available to it to collect such a debt.

I. Disclaimer.

1. Grantee acknowledges and accepts that the State of New Mexico expressly disclaims any and all responsibility or liability to Grantee or third persons for the actions of Grantee or third persons resulting in death, bodily injury, property damages, or any other losses resulting in any way from the performance of this award or any other losses resulting in any way from the performance of the Award or any contract, or subcontract under the Award.
2. The acceptance of this Agreement by Grantee does not in any way establish an agency relationship among or between the United States, State of New Mexico, the Department, the Office of Broadband and Grantee.

J. Protections for Whistleblowers. In accordance with the Whistleblower Protection Act, NMSA §10-16C-1 *et seq*, Grantee may not take any retaliatory action against an employee in reprisal for:

1. Disclosing to the Office of Broadband, or any other third party, an action or a failure to act that the employee believes in good faith constitutes an unlawful or improper act;
2. Providing information to a public body as part of an investigation, hearing or inquiry into an unlawful or improper act; or
3. Objecting to or refusing to participate in an activity, policy or practice that constitutes an unlawful or improper act,

Grantee shall inform its employees in writing of the rights and remedies provided under this subsection, in the predominant native language of the workforce.

K. Domestic Preference in Procurement. In accordance with § NMSA 13-4-5, Grantee will provide a preference for the procurement or use of goods, products, or materials produced, grown, processed, or manufactured in New Mexico.

L. Remedies. If the event of Grantee's noncompliance with the Appropriation, this Agreement, other applicable laws, regulations, executive orders, or any reporting or other program requirement, the State of New Mexico may take available remedies as set forth under the law

M. Return of Funds. Grantee must return to the State of New Mexico any Award funds that are not expended and not obligated by June 30, 2025 as part of the closeout process.

N. Audit Requirements. Grantee understands that the Office of Broadband is subject to annual audit in accordance with the Audit Act, NMSA § 12-6-2 *et seq*, and that financial records

related to this Award may be subject to review. Grantee agrees to provide unrestricted access to, or produce copies of, any financial related to this award to the State Auditor, Department of Finance Administration, or designated contactor for purposes of completing the audit.

O. Labor.

1. Grantee shall comply with the Public Works Minimum Wage Act, NMSA 1978, §§ 13-4-10 through 13-4-17.
2. Grantee shall provide certification that all laborers and mechanics employed by contractors and subcontractors in the performance of the Project are paid wages at rates not less than those prevailing, as assessed by the New Mexico Department of Workforce Solutions (NMDWS).
3. Grantee must register with the NMDWS' Public Works Apprenticeship Application (PWAA) online database system to obtain prevailing wage determinations. Grantees are encouraged to communicate and register with NMDWS' PWAA online portal prior to selection of grant award and grant agreement execution to ensure fidelity with State of New Mexico statutory regulation, and state agency grant administrative processes.
4. Tribal sovereign nations in New Mexico are exempt from Public Works Minimum Wage Act requirements.

P. Interest and Insurance. Grantee agrees that any equipment, supplies or real property purchased or, in the case of real property, improved, using Grant funds will be used for the purpose and in the manner described in this Agreement. Grantee agrees to maintain insurance on all equipment, supplies, or real property purchased using Grant funds.

ARTICLE 8 – CYBERSECURITY

A. Risk Management Plan. Grantee hereby attests as follows:

1. Grantee has a cybersecurity risk management plan (the “**Plan**”) in place that is either: (a) operational with respect to the Project described in the Scope of Work, or (b) ready to be operationalized upon providing service from the Project described in the Scope of Work;
2. The Plan reflects the latest version of the National Institute of Standards and Technology (NIST) Framework for Improving Critical Infrastructure Cybersecurity (currently Version 1.1), and specifies the security and privacy controls being implemented;
3. The Plan will be reevaluated and updated on a periodic basis and as events warrant; and
4. The Plan will be submitted to the Office of Broadband prior to the final payment of Grant funds pursuant to the terms of this Agreement, and shall be resubmitted to the Office of Broadband within 30 calendar days from the date Grantee makes any substantive changes to the Plan.

B. Supply Chain Risk Management Plan. With respect to a supply chain risk management plan (“**SCRM Plan**”), Grantee hereby attests that Grantee has a SCRM Plan in place that is either: (a) operational with respect to the Project described in the Scope of Work, or (b) ready to be operationalized upon providing service from the Project described in the Scope of Work;

ARTICLE 9 – DISBURSEMENT

A. Conditions of Disbursement. The following conditions apply to the disbursement of the Grant to Grantee:

1. Grantee’s expenditures shall be made during the Budget Period and prior to the termination of this Agreement (*i.e.*, the goods and services have been delivered and accepted or title to the goods has been transferred to the Grantee and/or the services have been rendered for the Grantee);
2. The total amount received by Grantee shall not exceed the lesser of: (a) the Grant Amount or (b) the Total Project Cost after subtracting the required Matching Funds;
3. Grantee is in compliance with the terms and conditions of this Agreement to the satisfaction of the Office of Broadband; and
4. Grantee has submitted a request for reimbursement consisting of all documentation required under this Article 9.

B. Request for Reimbursement Procedures and Deadlines. Grantee shall request payment for incurred grant expenditures by submitting a request for reimbursement in the form attached hereto as **Exhibit G** (hereinafter “**Request for Reimbursement**”). Reimbursement requests are subject to the following procedures and deadlines:

1. Grantee must submit a Request for Reimbursement;
2. Each Request for Reimbursement must contain proof of payment by Grantee or liabilities incurred by Grantee showing that the expenditures are valid or are liabilities incurred by Grantee in the form of actual invoices received by Grantee for Third-Party Obligations; provided, however, that the Grantee may be reimbursed for unpaid liabilities only if the Department, in its sole and absolute discretion, agrees to do so and in accordance with any special conditions imposed by the Department.
3. Grantee may submit a Request for Reimbursement to the Department based upon invoices received, but not yet paid, by Grantee for a Third-Party Obligation, which the Department may process, at their discretion, if the invoices comply with the provisions of this Agreement and are a valid liability of Grantee, Grantee shall make payment in-full on those Third-Party Obligations within five (5) Business Days from the date of receiving reimbursement from the Department or such shorter period of time as the Department may prescribe in writing. Grantee is required to certify to the Department proof of payment of the Third-Party Obligations within ten (10) Business Days from the date of receiving reimbursement from the Department. Reimbursement for invoices received, but not yet paid, shall only be made at the Department’s discretion.

4. A Request for Reimbursement shall include a statement specifying the amount of cash or in-kind match contributions from the Matching Funds being applied by Grantee towards payment of the items set forth in the Request for Reimbursement. Cash or in-kind match percentage applied to Request for Reimbursement total amount will be deducted from invoiced amounts.
 5. Requests for Reimbursements on a Third-Party Obligation shall be submitted by Grantee to the Department within 30 days from the date the Third-Party Obligation was incurred as evidenced by an unpaid invoice received by the Grantee from a third-party contractor or vendor.
 6. Grantee's failure to abide by the requirements herein will result in the denial of its Request for Reimbursement or will delay the processing of its Request for Reimbursement. The Department has the right to reject a reimbursement request for the Project unless and until it is satisfied that the expenditures in the Request for Reimbursement are for permissible purposes within the meaning of this Agreement. Further, the Department's right to reject any Request for Reimbursement is in addition to, and not in lieu of, any other legal or equitable remedy available to the Department due to Grantee's violation of this Agreement.
- C. Retainage of Grant Funds. The Department will retain 10% of the Grant Amount sought by Grantee as security for Grantee's full performance of this Agreement. Retainage shall be applied to the final 10% of the allowable project expenditures. Department will release all retained amounts to Grantee upon a final site inspection by the Office of Broadband to confirm Substantial Completion of the Project and Grantee's successful Project close-out, including timely delivery of the Close-Out Report required under Article 10(B) of this Agreement, demonstrating Grantee stands in full compliance with all programmatic and regulatory obligations set forth in this Agreement. Grantee may submit a written request to the Department to release retained funds prior to the final inspection, which shall only be granted at the Department's discretion.

ARTICLE 10 – REPORTING REQUIREMENTS

- A. Quarterly Progress Reports. No later than thirty (30) calendar days after the end of each calendar year quarter commencing on the Effective Date and ending upon Project closeout, Grantee must submit to the Office of Broadband a quarterly progress report in such form as the Office of Broadband may require. The specific data points required will be designated by the Office of Broadband in guidance to be published on the Pilot Program website. For illustration purposes, the types of data required may include the following metrics:
 1. Financial information, including incurred project expenditures, the amount of grant funds received and the amount and type of Matching Funds applied;
 2. Project execution information, including progress milestones achieved with regard to network design, permits and other approvals, procurement, infrastructure deployment, equipment deployment, network testing and commercial service rollout;
 3. End-user data, including the number of premises passed and/or covered by the Project and the number of subscribers.

4. Narrative information to provide a summary of key accomplishments, challenges, and major objectives for the following quarter; and
5. Workforce deployment, including the number of employees and contractor personnel who provided services and work on the Project.

B. Close-Out Report. Grantee shall deliver a close out report to the Office of Broadband no later than ninety (90) calendar days after Substantial Completion or termination of the Agreement or expenditure of all Grant funds, whichever event occurs last. The specific data points required will be designated by the Office of Broadband in guidance to be published online. For illustration purposes, the types of data required may include the following metrics:

1. Financial information, including incurred project expenditures during the Performance Period, the amount of grant funds received and the amount and type of matching Funds applied and a description of how funds were spent in comparison to the Detailed Project Budget;
2. Network performance data, including at a minimum speed and latency test results;
3. Wireline network coverage, including premises passed, miles deployed and segmented (e.g., last vs. middle-miles, aerial vs. buried miles), IRUs, fiber strands deployed and location of interconnection points for middle-mile projects;
4. Wireless network coverage, including premised covered, towers deployed and leased, base stations deployed and premise-based receivers deployed
5. Network capacity, including information about network capacity and future scalability;
6. Cost metrics, including deployment costs (per mile, per premise) and drivers for any variances as noted in Grantee’s Application;
7. Network map, including a final network map in both PDF and KMZ forms that delineates all constructed routes, and any routes not constructed that were designated on the Service Area Map;
8. Workforce deployment, including the number of employees and contractor personnel who provided service and work on the Project;
9. Project accomplishments narrative, including a description of all Project achievements;
10. Project challenges narrative, including a description of problems, delays, or adverse conditions that occurred, or which affected the attainment of Project objectives identified in the Scope of Work; and
11. Lessons learned, including a summary of key lessons learned and recommendations to the Office of Broadband that can be applied to future grant programs.

C. Post-Completion Annual Project Update. For five (5) years commencing on the first January 31st following Substantial Completion, Grantee must submit an annual update to allow the Office of Broadband to track the Project’s impact. The specific data points required will be designated by the Office of Broadband in guidance to be published online. For illustration purposes, the types of data required may include the following metrics:

1. Last-mile customers, including the estimated number of subscribers who are using the broadband service provided in whole or in part by the Project by customer segment (e.g., residents, businesses, community institutions, farms) as of the report date and the percentage of customers being served relative to the addressable market;
2. Middle-Mile customers, including for middle-mile projects the number of wholesale customers and interconnection agreements;
3. Enrollment in adoption assistance programs, including the number of subscribers enrolled in an affordable connectivity program;
4. Digital literacy, including results and outcomes related to any digital literacy, internet adoption or internet access programs and initiatives related to the project;
5. Network performance data, including at a minimum speed and latency test results;
6. Service offerings and pricing, including the service offerings and prices being offered in the Project's service area;
7. Network speed, including the maximum speed offered by the network and, if varied by location, a narrative regarding the percentage of passed (or covered) premises that can access the highest speed;
8. Network expansions that were enabled by the Project; and
9. Ownership changes that identify and describe any changes in ownership or control of Grantee or the Project.

D. Map Reporting to the Federal Communications Commission. Grantee must submit broadband availability data to the Federal Communications Commission ("FCC") as part of its Broadband Data Collection initiative. The FCC requires that data as of June 30th is due no later than the following September 1st, and that data as of December 31st is due no later than the following March 1st. The specific requirements are stated in the document posted at this website: <https://us-fcc.app.box.com/v/bdc-availability-spec>. This requirement will exist so long as the FCC requires facilities-based carriers to provide such data.

E. Map Reporting to the Office of Broadband. Grantee must report to the Office of Broadband all data required to be reported during the term of this Agreement by facilities-based providers pursuant to NMSA 1978, § 63-9J-3(J), or any rule promulgated by the Office of Broadband.

F. Professional Engineer Stamped Review. When required by the State of New Mexico Regulation and Licensing Department ("RLD") or other New Mexico State law Grantee shall provide the Office of Broadband a Professional Engineer stamped review to confirm that the Project has been completed, the design and installation of the Project conform to the Scope of Work and any authorized changes, that the network conforms to all requirements set forth in this Agreement, and that the installed infrastructure will provide the service levels stated in Grantee's Application. This stamped plan is due no later than 90 calendar days after Substantial Completion.

G. Reporting. Grantee shall comply with all applicable State of New Mexico reporting requirements necessary to comply with the Connect New Mexico Fund.

H. Broadband Label: Grantee shall comply with all FCC requirements regarding the Broadband Label. Generally, the FCC requires that an ISP display, at the point-of-sale, a label that discloses to customers certain information about prices, introductory rates, data allowances, broadband speeds, and management practices, among other things.

ARTICLE 11 – LIASONS

All project management and coordination on behalf of the Department shall be through a single point of contact designated as the Department’s liaison. Grantee shall designate a liaison that will provide the single point of contact for management and coordination of Grantee’s work.

The liaisons for this Agreement are:

For the Department:	For Grantee:
Drew Lovelace	Tyson Curtis
Acting Director of Broadband, OBAAE	Chief Executive Officer
715 Alta Vista St.	PO Box 1741
Santa Fe, NM 87505	Pampa, TX 79065
drew.lovelace@connect.nm.gov	tyson@resoundnetworks.com

ARTICLE 12 – PROJECT MONITORING

The Office of Broadband or any of its authorized agents may monitor and inspect all phases and aspects of Grantee’s performance to determine compliance with the Scope of Work, the proper use of funds, and other technical and administrative requirements of this Agreement, including the adequacy of Grantee’s records and accounts. This section shall survive termination of this Contract.

ARTICLE 13 – NOTICE

All notices or communications required or permitted to be given by a Party under the provisions of this Agreement must be in writing and delivered to the other Party’s liaison identified herein in accordance with § 1.12.21.8(D) NMAC.

ARTICLE 14 – ASSIGNMENT OF AGREEMENT; TRANSFER OF PROJECT ASSETS

Grantee may not assign or transfer any portion of this Agreement without prior written consent by the Office of Broadband, in its sole discretion. In the event that any assets acquired, in whole or in part, with Grant funds are to be sold, leased, licensed to or operated by a private entity other than Grantee during the useful life of the assets, the sale, lease, license, or operating agreement must be approved before it may become effective by the applicable oversight entity (if any) in accordance with state and federal law or, if no oversight entity is required to approve the transaction, it must be approved before it may become effective by the Office of Broadband based on a determination whether the transaction complies with applicable state and federal law and this Agreement.

ARTICLE 15 –DEFAULT, CURE, TERMINATION AND REMEDIES

- A. Default. The Department may unilaterally terminate this Agreement for default by Grantee (“**Event of Default**”) as authorized by, and subject to the requirements of, § 1.12.21.14 NMAC.
- B. Remedies. Upon the occurrence of any Event of Default and Grantee’s failure to cure said Event of Default within the applicable cure period as provided by § 1.12.21.14 NMAC, or in the event of termination by the Office of Broadband, the Office of Broadband may, in its sole discretion, exercise any right, or pursue any remedy, authorized by state or federal law, or the terms of this agreement. Such rights and remedies may include, but are not limited to, the following actions:
 - 1. Withhold any or all payments or disbursements of the Grant to be made under this Agreement, in which event Grantee shall have no right, title, or interest in or to any of the undisbursed Grant funds;
 - 2. Disallow (that is, deny both use of funds and any applicable matching credit for) all or part of the cost of the activity or action not in compliance;
 - 3. Treat the Agreement as breached and pursue any remedies at law or in equity, or both; or
 - 4. Demand repayment of all or a portion of the Grant funds disbursed to Grantee, plus all costs and reasonable attorney’s fees incurred by the Department in recovery proceedings.

ARTICLE 16 – CONFLICT OF INTEREST

Grantee warrants that it presently has no interest and will not acquire any interest, direct or indirect, which would conflict in any manner or degree with Grantee’s performance under this Agreement. Grantee certifies that it has followed the requirements of the Governmental Conduct Act, NMSA 1978, §§ 10-16-1 through 10-16-18, regarding contracting with a public officer, state employee or former state employee.

ARTICLE 17 – OWNERSHIP AND PUBLICATION OF MATERIALS

All reports, information, data, and other materials prepared by Grantee or any of its contractors, subcontractors, or subrecipients in furtherance of this Agreement are the property of Grantee and the Office of Broadband. Both Grantee and the Office of Broadband have the royalty-free, nonexclusive, and irrevocable right to reproduce, publish, authorize others to use, and to otherwise use, in whole or part, such property and any information relating thereto. No material produced in whole or part under this Agreement may be copyrighted or patented in the United States or in any other country without the prior written approval of both the Office of Broadband and Grantee.

ARTICLE 18 – INSURANCE REQUIREMENTS

- A. Commercial Liability Insurance. At its sole cost and expense, Grantee shall maintain occurrence-based general liability coverage with minimum limits of \$1 million per occurrence and \$2 million aggregate per year. Grantee shall also require that any

contractors performing construction services under this Agreement shall maintain the same commercial liability coverage as Grantee is required to maintain hereunder.

B. Professional Liability Insurance. Grantee shall provide, or require any licensed agent or contractor who provides professional engineering services within the scope of his or her license to Grantee in connection with the Project to procure and maintain professional liability (errors & omissions) coverage with a limit of \$2,000,000 per claim. If this insurance is written on a “claims made” basis, then the policy shall provide “tail coverage” for claims asserted within three (3) years after the earlier of the date of Substantial Completion or the date of termination of this Agreement.

C. General Insurance Requirements. Insurance coverages shall be provided by a company with an A.M. Best rating of A- or better. All certificates and endorsements must be received by the Office of Broadband prior to beginning any activity provided for under this Agreement. Grantee must notify the Office of Broadband immediately of any material change in insurance coverage, such as changes in limits, coverage, or change in status of policy. The Office of Broadband reserves the right to request complete copies of Grantee’s insurance policy, including endorsements, at any time.

ARTICLE 19 – DEFENSE AND INDEMNIFICATION

Grantee will defend, indemnify and hold harmless the Office of Broadband, and the State of New Mexico, and their officers, employees and agents free from all actions, proceedings, claims, demands, costs, damages, attorneys’ fees and all other liabilities and expenses of any kind from any source which may arise out of Grantee’s performance of this Agreement, which is caused, or alleged to be caused, by an act or omission of Grantee or of any agent of Grantee in the performance of this Agreement. In the event that any action, suit or proceeding related to the performance of this Agreement is brought against Grantee and/or any agent of Grantee, Grantee shall, within two (2) Business Days after Grantee receives notice thereof, notify the Department’s liaison in writing.

ARTICLE 20 – REPRESENTATIONS AND WARRANTIES

Recognizing that the Department is relying hereon, Grantee represents and warrants, as of the Effective Date of this Agreement, as follows:

A. Organization; Power, Etc. Grantee: (1) is duly organized and validly existing under the laws of the State of New Mexico; (2) is duly qualified to do business and is in good standing in the State of New Mexico; (3) has legal power to own and operate its assets and to carry on its business and to enter into and perform its obligations under this Agreement; (4) has duly and lawfully obtained and maintained all material licenses, certificates, permits, authorizations and approvals necessary to conduct its business or required by applicable laws; and (5) is eligible to obtain the financial assistance from the Department contemplated by this Agreement.

- B. Authority. The execution, delivery and performance by Grantee of this Agreement and the performance of the transactions contemplated hereby and thereby have been duly authorized by all necessary actions and do not violate any provision of law or any charter, articles of incorporation, organization documents or bylaws of Grantee or result in a breach of, or constitute a default under, any agreement, security agreement, note or other instrument to which Grantee is a party or by which it may be bound. Grantee has not received any notice from any other party to any of the foregoing that a default has occurred or that any event or condition exists that with the giving of notice or lapse of time or both would constitute such a default.
- C. Consents. No consent, approval, authorization, order, filing, qualification, license, or permit of any governmental authority is necessary in connection with the execution, delivery, performance, or enforcement of this Agreement, except such as have been obtained and are in full force and effect.
- D. Binding Agreement. Each part of this Agreement is, or when executed and delivered will be, the legal, valid, and binding obligation of Grantee, enforceable in accordance with its terms, subject only to limitations on enforceability imposed in equity or by applicable bankruptcy, insolvency, reorganization, moratorium, or similar laws affecting creditors' rights generally.
- E. Compliance with Applicable Laws. Grantee will comply with all federal, state, and local laws, rules, regulations, ordinances, codes and orders materially applicable to the performance and administration of this Agreement.
- F. Litigation. There is no pending or threatened legal, arbitration or governmental actions or proceedings to which Grantee is a party or to which any of its property is subject which, if adversely determined, could have a material adverse effect on its ability to perform its obligations hereunder.
- G. Information Submitted with Application. All information, reports, and other documents and data submitted to the Office of Broadband in connection with Grantee's Application were, at the time the same were furnished, complete, and correct in all material respects. Any financial statements or data submitted in connection with Grantee's Application present fairly, in all material respects, the financial position of Grantee and the results of its operations in conformity with standard accounting practices. Since the date thereof, there has been no material adverse change in the financial condition or operations of Grantee.

ARTICLE 21 – PURCHASES WITH GRANT FUNDS

Except as specifically authorized in writing in advance by the Office of Broadband, all facilities, materials, equipment, supplies, replacements and all other tangible real or personal property procured for the Project shall not, at the time Grantee submits a Request for Payment to the Office

of Broadband for such items, be subject to any conditional sales agreement, mortgage, bailment lease or other agreement reserving to the seller any right, title or lien.

ARTICLE 22 – DEBARMENT

Grantee certifies and agrees to ensure during the term of this Agreement that neither it nor its principals, contractors, subcontractors, or subrecipient entities are debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this Agreement by any governmental department or agency.

ARTICLE 23 – FORCE MAJEURE

Neither Party will be liable for damages or have any right to terminate this Agreement for any delay or Default in performing hereunder in the event such delay or Default is caused by conditions beyond the Party's control including, but not limited to Acts of God, government restrictions (including the denial or cancellation of any export or other necessary license), war, insurrection and/or any other cause beyond the reasonable control of the Party whose performance is affected thereby.

ARTICLE 24 – GENERAL PROVISIONS

- A. Applicable Law. This Agreement will be governed and interpreted according to New Mexico law and applicable federal law. Any judicial proceeding concerning this Agreement shall be brought only in the New Mexico First or Second Judicial District Court. By executing this Agreement, Grantee acknowledges and will submit to the jurisdiction of the court as stated herein over any and all such proceedings arising hereunder.
- B. Workers' Compensation. Grantee will comply with state laws and rules applicable to workers compensation benefits for its employees.
- C. Waiver. A Party's failure to require strict performance of any provision of this Agreement will not waive or diminish that Party's right thereafter to demand strict compliance with that or any other provision. No waiver by a Party of any of its rights hereunder will be effective unless made in writing, and no effective waiver by a Party of any of its rights will be effective to waive any of its other rights, duties or obligations hereunder.
- D. Severability. The provisions of this Agreement are severable, and in the event for any reason, a clause, sentence or paragraph of this Agreement is determined to be invalid by a court, agency or commission having jurisdiction over the subject matter hereof, such invalidity will not affect the other provisions of this Agreement, which will be given effect absent the invalid provision.

E. Headings. Any and all headings within this Agreement are inserted for convenience and ease of reference and will not be considered in the construction or interpretation of any article, section or provision of this Agreement. Numbered or lettered provisions, sections and subsections contained herein refer only to provisions, sections and subsections of this Agreement unless otherwise expressly stated.

F. Dispute Resolution. In the event dispute arises between the Parties, either Party may send a letter to the other Party requesting the other Party to enter into a dispute resolution process, such as mediation or arbitration, in accordance with NMSA 1978, §§ 12-8A-1 through 12-8A-3.

G. Entire Agreement. The Contract Documents comprise the entirety of the binding agreement of the parties. They supersede all prior agreements, representations, and understandings. Any amendment must be in a written agreement signed by the Parties.

WHEREFORE, the Parties' authorized representatives sign this Agreement as follows.

GRANTEE

DocuSigned by:

TYSON CURTIS

EFC32A9B76C44F7...

Tyson Curtis

Chief Executive Officer

11/22/2024

Date

OFFICE OF BROADBAND ACCESS AND EXPANSION

DocuSigned by:

Drew Lovelace

3F27FC45E7C438

Drew Lovelace, OBAE Acting Director

11/22/2024

Date:

Approved for financial sufficiency:

DocuSigned by:

Eve Banner

7618DA20271446A

Eve Banner, Chief Financial Officer

11/26/2024

Date:

Approved for legal sufficiency:

DocuSigned by:

Cassandra Brulotte

C01A0201B6E94E1

Cassandra Brulotte, Acting OBAE General Counsel

11/22/2024

Date:

EXHIBIT A - Scope of Work

ORGANIZATION Resound Networks, LLC
LEGAL NAME and DBA [If Applicable]

Project Name Sierra County Fixed Wireless

Project Summary Using the CostQuest data sets so generously provided to us by the New Mexico Office of Broadband Access and Expansion (OBAAE), we have identified over 1600 underserved and unserved locations in Sierra County. The communities we propose to serve are Arrey, Caballo, Derry, Elephant Butte, Garfield, Hatch, Monticello, Salem, TorC, and Williamsburg. Resound Networks proposes to deploy Tarana licensed Fixed Wireless on 8 towers located in Sierra County. Each tower will have a minimum of 4 sectors with ample capacity for customer growth. Line of Sight can sometimes limit the serviceability of a residence or business. To mitigate this issue, Resound has invested in client premise towers that can be installed near a home, business or neighborhood. We estimate that approximately 50% of homes in the proposed project area will have a need for this additional equipment due to the foliage and terrain.

Unique Entity Identifier VMFMFAKM6NY19

NETWORK PURPOSE Last Mile

TECHNOLOGY TYPE Wireless

Total Project Budget: \$2,360,245.00

Grant Amount Requested \$1,181,295.00

Grant Amount Awarded \$1,181,295.00

Matching Funds Contribution Sources: Cash

Total Matching Cash Funds: \$1,178,950.00

Total Matching In-Kind Funds: \$0

Total Matching Amount in Dollars: \$1,178,950.00

Cost Per Unit/Premises: \$5,701.07

Total Budgeted Costs per Servable Unit/Premises: \$2,847.71

Total Grant Costs per Servable Premises: \$2,853.37

Names of Counties to Be Served Sierra (Partial), Dona Ana (Partial)

Number of Communities Served 12.0

***Number of Interconnection Points 2.0

Total Fiber Miles 0.0

New Fiber Miles 0.0

Upgraded Fiber Miles 0.0

Leased Fiber Miles: 0.0

Last-Mile Fiber Miles	0.0
Middle-Mile Fiber Miles	0.0
Number of Total Towers/Poles	5.0
Number of New/Owned Poles	0.0
Number of New/Owned Poles	0.0
Number of Leased Towers/Poles	5.0
Number of Base Stations	20.0
How Many Square Miles will be Covered [Coverage Area]?	1295.0
How Many Square Miles will be Covered [Coverage Area]?	1295.0
Spectrum Frequency Bands Used: if using multiple bands please specify locations/Incidence	3 GHz
License Requirement	No
Total Premises Covered by Project	414.0
Homes	322
Businesses	73
Community Anchor Institutions	12
Farms	7

Connect New Mexico Fund	
Exhibit B - Detailed Project Budget	
Recipient	Resound Networks
Project Name	Sierra County Tarana
Id/No	

	TOTAL BUDGET	TOTAL GRANT	GRANT %	TOTAL CASH MATCH	TOTAL IN-KIND MATCH	TOTAL MATCHING	MATCHING %
TOTALS	\$ 2,360,245	\$ 1,181,295	50.0%	\$ 1,178,950	\$ -	\$ 1,178,950	50.0%



#	Categories and Eligible Cost Areas	Specific Cost Element	Units	Unit Price	Total Element Cost	Grant Amount Per Cost Element	Grant Percentage	Cash - Matching Contribution Per Cost Element	In-Kind - Matching Contribution Per Cost Element	Total Matching Contributions	Matching Contribution Percentage	Brief Narrative of Cost Element (e.g., description, purpose, necessity)
1	Application Preparation Costs related to preparing an application	Network Engineering Design	40	\$ 425.00	\$ 17,000.00	\$ 17,000.00	100%	\$ -	\$ -	\$ -	0%	Overall network design work by Resound Engineering Team
		RF Engineering Design	40	\$ 375.00	\$ 15,000.00	\$ 15,000.00	100%	\$ -	\$ -	\$ -	0%	Overall network design work by Resound Engineering Team
		Microwave Engineering Design	30	\$ 375.00	\$ 11,250.00	\$ 11,250.00	100%	\$ -	\$ -	\$ -	0%	Overall network design work by Resound Engineering Team
		Civil Design	30	\$ 375.00	\$ 11,250.00	\$ 11,250.00	100%	\$ -	\$ -	\$ -	0%	Overall network design work by Resound Engineering Team
		Civil Installation	3	\$ 18,000.00	\$ 54,000.00	\$ 54,000.00	100%	\$ -	\$ -	\$ -	0%	Site Prep Work and Civil Install
		Field System Review	15	\$ 300.00	\$ 4,500.00	\$ 4,500.00	100%	\$ -	\$ -	\$ -	0%	Overall network design work by Resound Engineering Team
		Travel Pre-design	1	\$ 1,850.00	\$ 1,850.00	\$ 1,850.00	100%	\$ -	\$ -	\$ -	0%	Trips to communities to discuss Resound's plan to bring high speed internet to their area.
		Project Selection Committee	5	\$ 350.00	\$ 1,750.00	\$ 1,750.00	100%	\$ -	\$ -	\$ -	0%	Project selection by Resound Management Team
		Financial Modeling/Budget	30	\$ 400.00	\$ 12,000.00	\$ 12,000.00	100%	\$ -	\$ -	\$ -	0%	Budgeting and Proforma
		Legal Review	10	\$ 935.00	\$ 9,350.00	\$ 9,350.00	100%	\$ -	\$ -	\$ -	0%	Legal Review of NFA Program
2	Market Assessment Data gathering, feasibility studies, community engagement, public feedback processes, digital equity assessments and planning, needs	Community Engagement	40	\$ 375.00	\$ 15,000.00	\$ 15,000.00	100%	\$ -	\$ -	\$ -	0%	Trips to communities to discuss Resound's plan to bring high speed internet to their area.
		Travel Assessment	1	\$ 1,445.00	\$ 1,445.00	\$ 1,445.00	100%	\$ -	\$ -	\$ -	0%	Trips to communities to discuss Resound's plan to bring high speed internet to their area.
		Digital Surveys	10	\$ 400.00	\$ 4,000.00	\$ 4,000.00	100%	\$ -	\$ -	\$ -	0%	We ran surveys on social media ads
3	Permitting and Regulatory Reviews Upfront costs for rights of way, easement and condemnation; acquiring permits; costs associated with satisfying the environmental, historical and cultural assessment, reviews, and	Digital Equity Assessment	1	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	100%	\$ -	\$ -	\$ -	0%	Review of the Digital Equity Assessment
		Soil Assessment	1	\$ 9,739.00	\$ 9,739.00	\$ 9,739.00	100%	\$ -	\$ -	\$ -	0%	New Tower construction analysis
		Regulatory Review	4	\$ 3,850.00	\$ 15,400.00	\$ 15,400.00	100%	\$ -	\$ -	\$ -	0%	New Tower construction analysis
		Permit and Compliance Management	12	\$ 5,200.00	\$ 62,400.00	\$ 62,400.00	100%	\$ -	\$ -	\$ -	0%	0
		Structural Assessment	3	\$ 3,100.00	\$ 9,300.00	\$ 9,300.00	100%	\$ -	\$ -	\$ -	0%	New Tower construction analysis
4	Network Planning and Design Architectural and engineering design; field visits to confirm design	Permits (electrical, construction, etc.)	3	\$ 9,000.00	\$ 27,000.00	\$ 27,000.00	100%	\$ -	\$ -	\$ -	0%	Permits
		Environmental Review	3	\$ 7,120.00	\$ 21,360.00	\$ 21,360.00	100%	\$ -	\$ -	\$ -	0%	Environmental assessment of entire project
		Network Inventory Data Preparation & Logistics	1	\$ 11,640.00	\$ 11,640.00	\$ 11,640.00	100%	\$ -	\$ -	\$ -	0%	Overall network design work by Resound Engineering Team
		IP Planning	25	\$ 550.00	\$ 13,750.00	\$ 13,750.00	100%	\$ -	\$ -	\$ -	0%	Overall network design work by Resound Engineering Team
		IP Purchase	1	\$ 18,000.00	\$ 18,000.00	\$ 18,000.00	100%	\$ -	\$ -	\$ -	0%	Purchase IP's
		Core Network Design	15	\$ 550.00	\$ 8,250.00	\$ 8,250.00	100%	\$ -	\$ -	\$ -	0%	Design core network at data center to receive and process data from project area
		Core Network Provisioning	25	\$ 550.00	\$ 13,750.00	\$ 13,750.00	100%	\$ -	\$ -	\$ -	0%	Provision Network Equipment and Install
		Engineering Field Visit	1	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	100%	\$ -	\$ -	\$ -	0%	Engineering site visit to verify all assets
		Project Budget Coverage Allotment	1	\$ 13,894.00	\$ 13,894.00	\$ 13,894.00	100%	\$ -	\$ -	\$ -	0%	Allowance for Budget Coverage
		Talley MIS10-02TC-VN10AWG2BCTCTHH/THWN-2E2	600	\$ 1.46	\$ 876.00	\$ 876.00	100%	\$ -	\$ -	\$ -	0%	10 AWG 2 Conductor DC Power Wire shielded per foot
5	Network Infrastructure Deployment Costs related to the construction, improvement, and acquisition of network facilities required to deploy broadband infrastructure, including: * Materials for cables, conduits, ducts, poles, towers, repeaters, etc. * Labor for installation * Site planning and preparation work (e.g., make ready which involves moving existing cable attachments on utility poles, pole replacements, reinforcements, etc.) * Project management	Miscellaneous	1	\$ 2,462.00	\$ 2,462.00	\$ 2,462.00	100%	\$ -	\$ -	\$ -	0%	Miscellaneous
		TeTech RESOUNDCABINET	3	\$ 5,500.00	\$ 16,500.00	\$ 16,500.00	100%	\$ -	\$ -	\$ -	0%	Resound Cabinet with DC Power Plant, Generator Plug, and QUAD Installed w/ Heat Exchanger and
		TeTech TEL12-170fg	12	\$ 1,050.00	\$ 12,600.00	\$ 12,600.00	100%	\$ -	\$ -	\$ -	0%	C&D Technologies TEL12-170fg Battery for TeTech RESOUND CABINET
		TRANSECTOR 1000-1206	3	\$ 42.69	\$ 128.07	\$ 128.07	100%	\$ -	\$ -	\$ -	0%	Transtector DPR 19" Data Protection Rack Mount Chassis for 16 units
		TRANSECTOR DPR-L130	24	\$ 61.59	\$ 1,478.16	\$ 1,478.16	100%	\$ -	\$ -	\$ -	0%	Transtector DPR-Lite Surge Protector, GbE, PoE+, 60VDC
		Supplier #6GREEN	144	\$ 1.75	\$ 252.00	\$ 252.00	100%	\$ -	\$ -	\$ -	0%	THHN 6 STR GREEN - Per Foot
		Supplier IZYG-38	24	\$ 4.20	\$ 100.80	\$ 100.80	100%	\$ -	\$ -	\$ -	0%	#6 AWG Lug, One 3/8" Hole, Long Barrel
		Supplier IZYG-38U	45	\$ 4.20	\$ 189.00	\$ 189.00	100%	\$ -	\$ -	\$ -	0%	#6 AWG Lug, Two 3/8" Holes, Univ Spacing, Long Barrel
		Supplier IZYG-14	12	\$ 4.20	\$ 50.40	\$ 50.40	100%	\$ -	\$ -	\$ -	0%	#6 AWG Lug, One 1/4" Hole, Long Barrel
		Supplier GHK14	1.68	\$ 14.00	\$ 23.52	\$ 23.52	100%	\$ -	\$ -	\$ -	0%	1/4 in x 1 in Bolt with 2 Lock washers and 1 Hex Nut (10 Count per kit)
		Supplier GHK38	4.5	\$ 14.00	\$ 63.00	\$ 63.00	100%	\$ -	\$ -	\$ -	0%	3/8 in x 1 1/2 in Bolt with 2 lock washers and 1 Hex Nut (10 Count per kit)
		Supplier #2 Wire LUG	18	\$ 4.20	\$ 75.60	\$ 75.60	100%	\$ -	\$ -	\$ -	0%	#2 LUG 3/8 BOLT
		Talley IZYG-78	24	\$ 23.00	\$ 552.00	\$ 552.00	100%	\$ -	\$ -	\$ -	0%	Pre-Laced Hoisting Grip for 7/8" Coax
		Talley MTSBC-30-10	9	\$ 91.48	\$ 823.32	\$ 823.32	100%	\$ -	\$ -	\$ -	0%	Heavy Duty 1-1/2" to 3-1/2" OD Pipe to Pipe Clamp Set
		Talley MTSMT-54-63	12	\$ 751.35	\$ 9,016.20	\$ 9,016.20	100%	\$ -	\$ -	\$ -	0%	Univ Sliding Pipe Mount Kit with 4-1/2" OD x 63" Pipe
		Talley MTSMT-651	9	\$ 59.81	\$ 538.29	\$ 538.29	100%	\$ -	\$ -	\$ -	0%	6"-0" X 2-3/8" OD Galvanized Steel Plain End Pipe
		SIAE SIAE-BUNDLE-80HDX-10G-SFPS-2FT	6	\$ 13,444.15	\$ 80,664.90	\$ 80,664.90	100%	\$ -	\$ -	\$ -	0%	Full Link - AP80HDX 80GHz, 1+0, 10Gbps, ACM, 2x SFP, 2x 2ft
		SIAE SIAE-S03665	12	\$ 161.00	\$ 1,932.00	\$ 1,932.00	100%	\$ -	\$ -	\$ -	0%	AC PoE, 75W (AP80HD Only) 75W Indoor POE Injector (AC/DC) for ALFOPlus & ALFOPlus80HD. Req
		SIAE SIAE-ICD001408	12	\$ 7.00	\$ 84.00	\$ 84.00	100%	\$ -	\$ -	\$ -	0%	AC PoE Cord - Power Cord for PoE Injector, NEMA 5-15 (US) plug
		SIAE AP2XG-11-O-LNK-B1	6	\$ 5,596.50	\$ 33,579.00	\$ 33,579.00	100%	\$ -	\$ -	\$ -	0%	ALFOPlus2XG 11 GHz, 300 Mbps full-duplex capacity, software upgradeable to 1500 Mbps, LINK, S
		SIAE ANT-18GHZ-36-CIR	3	\$ 1,414.00	\$ 4,242.00	\$ 4,242.00	100%	\$ -	\$ -	\$ -	0%	18 GHz Antenna, 3ft, Dual Pole, Circular Flange, SIAE Direct Mount
		SIAE ANT-18GHZ-48-CIR	15	\$ 2,905.00	\$ 43,575.00	\$ 43,575.00	100%	\$ -	\$ -	\$ -	0%	18 GHz Antenna, 4ft, Dual Pole, Circular Flange, SIAE Direct Mount
		SIAE UPG-AP2-300-1500	24	\$ 175.00	\$ 4,200.00	\$ 4,200.00	100%	\$ -	\$ -	\$ -	0%	Capacity Upgrade 300MB to 1500MB
		SIAE UPG-AP2-ACM	24	\$ 175.00	\$ 4,200.00	\$ 4,200.00	100%	\$ -	\$ -	\$ -	0%	Adaptive Code Modulation
		SIAE UPG-AP2-10T20	24	\$ 175.00	\$ 4,200.00	\$ 4,200.00	100%	\$ -	\$ -	\$ -	0%	Dual Carrier
		Miscellaneous Components	1	\$ 3,044.00	\$ 3,044.00	\$ 3,044.00	100%	\$ -	\$ -	\$ -	0%	Miscellaneous
		Perfect Vision 14AWG-025VNTCBLK	1200	\$ 1.55	\$ 1,860.00	\$ 1,860.00	100%	\$ -	\$ -	\$ -	0%	14AWG Two Conductor DC Power Wire Black Per Ft.
		WINNCOM WPS5-LTP1-UPD	12	\$ 28.00	\$ 336.00	\$ 336.00	100%	\$ -	\$ -	\$ -	0%	Licensed PTP Link SW Update_Lic.Install
		WINNCOM SST-2/3	3	\$ 309.39	\$ 928.17	\$ 928.17	100%	\$ -	\$ -	\$ -	0%	Stiff Arm for 2 ft. or 3 ft. Dish Antenna
		Network Equipment	TARANA 35-0141-001	12	\$ 15,298.00	\$ 183,576.00	\$ 183,576.00	100%	\$ -	\$ -	\$ -	0%

11/6/2024


#	Categories and Eligible Cost Areas	Specific Cost Element	Units	Unit Price	Total Element Cost	Grant Amount Per Cost Element	Grant Percentage	Cash - Matching Contribution Per Cost Element	In-Kind - Matching Contribution Per Cost Element	Total Matching Contributions	Matching Contribution Percentage	Brief Narrative of Cost Element (e.g., description, purpose, necessity)		
6	- Last-Mile: Electronics necessary to deliver service to an end user including, but not limited to optical line terminal (OLT), optical network terminals (ONT), routers, switches, firewalls, wireless radio equipment, antennae, access points, and any necessary equipment shelters. - Middle-Mile: Electronics necessary to deliver backhaul and middle-mile services	TARANA 34-0028-001	12	\$ 162.55	\$ 1,950.60	\$ 1,950.60	100%	\$ -	\$ -	\$ -	0%	Pole Mounting Kit, 64-114mm (2.5-4.5in) Pole Diameter		
		TARANA 1101-1027	12	\$ 242.89	\$ 2,914.68	\$ 2,914.68	100%	\$ -	\$ -	\$ -	0%	Transtector Outdoor DC Protector, 48 VDC, 5 kA)		
		ENET SFP-10G-LR-ENC	72	\$ 36.40	\$ 2,620.80	\$ 2,620.80	100%	\$ -	\$ -	\$ -	0%	10GBASE-LR SFP+ 1310nm 10km DOM SMF Duplex LC Cisco Compatible TAA Compliant		
		TARANA 33-0004-005	12	\$ 46.10	\$ 553.20	\$ 553.20	100%	\$ -	\$ -	\$ -	0%	5m Outdoor Shielded Power Cable with Harting Push-Pull Connector		
		TARANA 33-0022-100	12	\$ 413.00	\$ 4,956.00	\$ 4,956.00	100%	\$ -	\$ -	\$ -	0%	100m Outdoor Single-Mode Fiber Optic Cable With Harting SFP to LC		
		CISCO NCS540-122	3	\$ 4,000.00	\$ 12,000.00	\$ 12,000.00	100%	\$ -	\$ -	\$ -	0%	CISCO Router 12 X 10 GB SFP+ Dual DC Power Supplies Included		
		ENET GLC-TE-ENC	9	\$ 130.90	\$ 1,178.10	\$ 1,178.10	100%	\$ -	\$ -	\$ -	0%	10/100/1000BASE-T SFP Copper100m RJ-45 Extended Temp Cisco Compatible TAA Compliant		
		ISP Supplies PV03ACR8002VV031	24	\$ 35.00	\$ 840.00	\$ 840.00	100%	\$ -	\$ -	\$ -	0%	Perfect Vision LC/UPC Duplex SM(Blue) Mini Boot Fiber Jumper (100 ft)		
		Shireen DC-1021	3	\$ 166.11	\$ 498.33	\$ 498.33	100%	\$ -	\$ -	\$ -	0%	Shireen 1000ft, outdoor shielded cat5e		
		Comscope UGBKIT-0210-T	9	\$ 43.40	\$ 390.60	\$ 390.60	100%	\$ -	\$ -	\$ -	0%	1/4"x2"x10" Universal Tinned Copper Ground Bus Bar, 2x10 holes with Hardware		
		7	Customer Premise Equipment Equipment placed within the premise to enable end-user connectivity (e.g., routers, modems, etc.)	Tarana Remote Node	240	\$ 540.00	\$ 129,600.00	\$ 129,600.00	100%	\$ -	\$ -	\$ -	0%	C&D Technologies TEL12-170fg Battery for TEITech RESOUND CABINET
				Tarana PoE	240	\$ 21.99	\$ 5,277.60	\$ 5,277.60	100%	\$ -	\$ -	\$ -	0%	Transtector DPR 19" Data Protection Rack Mount Chassis for 16 units
Calix Router	240			\$ 77.00	\$ 18,480.00	\$ 18,480.00	100%	\$ -	\$ -	\$ -	0%	Transtector DPR-Lite Surge Protector, GbE, PoE+, 60VDC		
Customer Tower	0			\$ 2,000.00	\$ -	\$ -	0%	\$ -	\$ -	\$ -	#DIV/0!	Rohn 25G, House bracket, base plate kit		
Install Components (cable, cable ends, etc.)	240			\$ 35.03	\$ 8,407.20	\$ 8,407.20	100%	\$ -	\$ -	\$ -	0%	Transtector DPR-Lite Surge Protector, GbE, PoE+, 60VDC		
8	Land, Buildings and Structures	None	0	\$ -	\$ -	0%	\$ -	\$ -	\$ -	#DIV/0!	0			
9	Long-Term Leases	None	0	\$ -	\$ -	0%	\$ -	\$ -	\$ -	#DIV/0!	0			
10	Personnel Personnel costs, including salaries and fringe benefits for staff and consultants required for the implementation of the project (such as project managers, program directors, subject matter experts, grant administrators, financial analysts, accountants, and attorneys)	Project Management	12	\$ 8,800.00	\$ 105,600.00	\$ 105,600.00	100%	\$ -	\$ -	\$ -	0%	Labor to oversee project operations		
		Project Review	1	\$ 4,400.00	\$ 4,400.00	\$ -	0%	\$ 4,400.00	\$ -	\$ 4,400.00	100%	Detailed review of project		
		Personnel Travel	1	\$ 3,123.00	\$ 3,123.00	\$ -	0%	\$ 3,123.00	\$ -	\$ 3,123.00	100%	Travel		
		Safety Management	120	\$ 760.50	\$ 91,260.00	\$ -	0%	\$ 91,260.00	\$ -	\$ 91,260.00	100%	Safety Management		
		Installer Management	120	\$ 1,100.00	\$ 132,000.00	\$ -	0%	\$ 132,000.00	\$ -	\$ 132,000.00	100%	Install and Inventory Management for life of project		
		Install Technician	120	\$ 1,900.00	\$ 228,000.00	\$ -	0%	\$ 228,000.00	\$ -	\$ 228,000.00	100%	Installer Cost allocated to project		
		Engineering - Technical Support	120	\$ 900.00	\$ 108,000.00	\$ -	0%	\$ 108,000.00	\$ -	\$ 108,000.00	100%	Technical Support for Customers		
		Engineering - Performance	120	\$ 1,100.00	\$ 132,000.00	\$ -	0%	\$ 132,000.00	\$ -	\$ 132,000.00	100%	Labor to oversee performance engineering		
		Field/Construction Manager	10	\$ 12,500.00	\$ 125,000.00	\$ -	0%	\$ 125,000.00	\$ -	\$ 125,000.00	100%	Labor to oversee construction project		
		Safety Meeting	3	\$ 1,259.60	\$ 3,778.80	\$ -	0%	\$ 3,778.00	\$ -	\$ 3,778.00	100%	On Site Safety Meetings		
At-Height Construction	3	\$ 20,500.00	\$ 61,500.00	\$ -	0%	\$ 61,500.00	\$ -	\$ 61,500.00	100%	Tower Climber Aerial Construction				
11	Grants Administration and Reporting * Costs associated with the collection, monitoring, and the reporting of data regarding project execution, spending, outcomes, and performance measures to	Grant Administration	3	\$ 8,000.00	\$ 24,000.00	\$ 24,000.00	100%	\$ -	\$ -	\$ -	0%	Labor to oversee, report & administer project		
		Accounting/Budgeting	120	\$ 590.00	\$ 70,800.00	\$ -	0%	\$ 70,800.00	\$ -	\$ 70,800.00	100%	Labor to oversee, report & administer project		
		Corporate Overhead	120	\$ 575.00	\$ 69,000.00	\$ -	0%	\$ 69,000.00	\$ -	\$ 69,000.00	100%	Labor to oversee, report & administer project		
		Compliance Administration & Reporting	120	\$ 450.00	\$ 54,000.00	\$ 54,000.00	100%	\$ -	\$ -	\$ -	0%	Labor to oversee, report & maintain program compliance & reporting		
		Digital Navigator	12	\$ 2,300.00	\$ 27,600.00	\$ -	0%	\$ 27,600.00	\$ -	\$ 27,600.00	100%	Digital Navigator to assist the community with digital literacy		
12	Testing Network elements; IT system elements; user devices, test generators; lab furnishings;	RF Testing and Surveying	120	\$ 455.00	\$ 54,600.00	\$ -	0%	\$ 54,600.00	\$ -	\$ 54,600.00	100%	Maintain and monitor RF performance		
		Network Monitoring	120	\$ 435.00	\$ 52,200.00	\$ -	0%	\$ 52,200.00	\$ -	\$ 52,200.00	100%	Maintain and monitor Network performance		
		Network Component Testing & Integration	1	\$ 15,689.00	\$ 15,689.00	\$ -	0%	\$ 15,689.00	\$ -	\$ 15,689.00	100%	Provision Network Equipment and Install		

Total	\$ 2,360,245	\$ 1,181,295	50.0%	\$ 1,178,950	\$ -	\$ 1,178,950	50.0%
	(Total Cost)	(Total Grant Amount)	Grant %	Cash Match	In-Kind Match	Total Match	Total Match %

FW Sierra

Legend

- Feature 1
- Feature 2
- 📍 Lease
- ▭ Project Area
- 📍 Middle Mile Link



Connect New Mexico Fund	
Exhibit D - Project Schedule	
Recipient	Resound Networks
Project Name	Sierra Country Tarana
Id/No	



WBS No.	Project Area - Activity (e.g., tasks, actions)	Status (List)	Target Start Date (Month / Year)	Target End Date (Month / Year)	Other brief relevant input (e.g., critical dependencies, strategy to ensure on-time completion, early planning steps, etc.)
1.0	Market Assessment		Q3 2024	Ongoing	
1.1	Digital Survey & Outreach		Q3 2024	Ongoing	Began at the release of NOFO to understand community needs.
1.2	Local Survey & Outreach		Q3 2024	Ongoing	Direct community engagement to refine service requirements.
1.3	Ongoing community engagement efforts		Q3 2024	Ongoing	
2.0	Network and Engineering Design		Q3 2024	Q1 2025	
2.1	RF Engineering Design		Q3 2024	Q4 2024	Completion of designs included in submitted designs.
2.2	Middle-mile fiber optic & point-to-point design		Q4 2024	Q4 2024	Completion of point-to-point designs, confirming availability at leased sites.
2.3	Tower site selection & RAD center securement		Q4 2024	Q1 2025	Verification of tower sites and RAD centers' availability.
3.0	Permitting (right of way, easements, etc.)		Q4 2024	Q2 2025	
3.1	Land/Space Lease – Per tower location (new construct and lease)		Q4 2024	Q1 2025	Execution of leases identified in the network design phase.
3.2	Utility Coordination		Q1 2025	Q2 2025	Coordination to begin post-lease execution.
3.3	Electrical Permitting – Per Jurisdiction		Q1 2025	Q2 2025	Engage in jurisdictional processes for electrical permitting.
3.4	Building Permit – Per tower location		Q1 2025	Q2 2025	Obtain building permits as required for both leased towers and new constructions.
4.0	Environmental Assessment		Q3 2024	Q1 2025	
4.1	FAA Assessment/ASR Confirmation		Q3 2024	Q4 2024	FAA location confirmation and FCC ASR confirmation.

WBS No.	Project Area - Activity (e.g., tasks, actions)	Status (List)	Target Start Date (Month / Year)	Target End Date (Month / Year)	Other brief relevant input (e.g., critical dependencies, strategy to ensure on-time competition, early planning steps, etc.)
4.2	Structural Analysis of towers/designs		Q3 2024	Q1 2025	Structural integrity analysis for new and existing towers.
4.3	NEPA (if required)		Q3 2024	Q1 2025	Assessments conducted if required for new construction locations.
5.0	Site Preparation		Q1 2025	Q2 2025	
5.1	Tower Base Pouring & Construction (as needed for new tower constructs)		Q1 2025	Q2 2025	Concrete pouring and curing for new tower constructions.
5.2	Tower construction & stacking (as needed for new tower constructs)		Q1 2025	Q2 2025	Stacking of tower sections and infrastructure building.
5.3	Equipment cabinet placement		Q1 2025	Q2 2025	Installation of equipment cabinets on-premises
6.0	Workforce Development		Q3 2024	Ongoing	
6.1	Engage technical colleges and job centers		Q3 2024	Ongoing	Initiation of job training and internship programs.
6.2	Host interns and new hires for training		Q1 2025	Ongoing	Extensive onboarding and training for new staff.
7.0	Vendor Selection and Procurement		Q1 2025	Q1 2025	
7.1	Initial order of equipment with vendors		Q1 2025	Q1 2025	Confirm order details and logistics for network equipment.
7.2	Receive all components and verify quantities		Q1 2025	Q1 2025	Inventory management and component verification.
8.0	Network Deployment/ Construction		Q2 2025	Q4 2025	
8.1	Install network components in cabinets		Q2 2025	Q3 2025	Prebuilt cabinets installed on-site with network components.
8.2	Install RF equipment at tower sites		Q2 2025	Q4 2025	Installation of RF equipment as per tower lease completions.
9.0	Network Testing		Q1 2026	Q2 2026	
9.1	RF field testing to confirm coverage/capacity		Q1 2026	Q2 2026	Field testing to ensure expected network performance.
10.0	Development and Launch of Marketing Strategy and Sales Programs		Q1 2026	Q2 2026	
10.1	Engage local & county EDC		Q1 2026	Q2 2026	Begin marketing efforts to promote the upcoming service.
11.0	Development and Launch of Adoption Assistance Programs		N/A	N/A	

WBS No.	Project Area - Activity (e.g., tasks, actions)	Status (List)	Target Start Date (Month / Year)	Target End Date (Month / Year)	Other brief relevant input (e.g., critical dependencies, strategy to ensure on-time competition, early planning steps, etc.)
11.1	N/A				
12.0	Launch of Commercial Service		Q2 2026	Q2 2026	
12.1	Review coverage with service technicians		Q2 2026	Q2 2026	Final coverage review to ensure network readiness.
13.0	Customer Installations		Q2 2026	Q2 2026	
13.1	Customer Installations		Q2 2026	Q2 2026	Start of customer installations upon network completion.

List of Service Offerings & Pricing Schedule

- 25/25 Mbps High-Speed Internet at \$45/Month
- 75/75 Mbps High-Speed Internet at \$65/Month
- 150/150 Mbps High-Speed Internet at \$80/Month
- 300/300 Mbps High-Speed Internet at \$100/Month
- 1000/1000 High-Speed Internet at \$120/month

Required Fees:

Infrastructure Fee charge of \$3.00

Optional Fees:

Router Fee charge of \$9.99

Installation Cost Options:

Residential No Contract: \$200 Installation Fee

Residential Contract: 1-Year

Commercial No Contract: \$200 Installation Fee

Commercial Contract: 2-Year

Resound is a participant in the ACP and Lifeline programs

address_primary	city	state	zip	latitude	longitude
5 RIO LAZO RD	TRUTH OR CONSEQUENCES	NM	87901	33.14978723	-107.2209348
7 CUCHARA LN	T OR C	NM	87901	33.23727208	-107.3666734
3200 US-85 N	TRUTH OR CONSEQUENCES	NM	87901	33.19727208	-107.25284
3201 INTERSTATE 25 N	TRUTH OR CONSEQUENCES	NM	87901	33.19752801	-107.252984
17 E WAGONEER RD	ARREY	NM	87930	32.84995125	-107.2923011
657 HIGHWAY 181	T OR C	NM	87901	33.16091135	-107.241479
18 ZIMA RD	WILLIAMSBURG	NM	87942	33.09891215	-107.3480736
62 DESERTAIRE RD	TRUTH OR CONSEQUENCES	NM	87901	33.1814404	-107.2460954
13463 HIGHWAY 187	ARREY	NM	87930	32.82214857	-107.3198737
	ARREY	NM	87930	32.82126248	-107.3352404
227 BRANGUS RD	TRUTH OR CONSEQUENCES	NM	87901	33.20462772	-107.3651234
	DERRY	NM	87933	32.83520188	-107.2143563
52 ARMENDARIS RD	T OR C	NM	87901	33.17569182	-107.1477565
375 OLD HOT SPRINGS RD	ARREY	NM	87930	32.84926728	-107.2904679
685 HIGHWAY 52	T OR C	NM	87901	33.23663892	-107.361352
12 FOUR M RD	ARREY	NM	87930	32.83079133	-107.322667
12 MARKET RD	T OR C	NM	87901	33.15886114	-107.2468904
1778 TURTLEBACK AVE	TRUTH OR CONSEQUENCES	NM	87901	33.12004136	-107.251568
80 AGUA FRIA RD	ARREY	NM	87930	32.83502886	-107.3338401
1801 COLEMAN ST	T OR C	NM	87901	33.14632699	-107.2332392
620 HIGHWAY 181	T OR C	NM	87901	33.15982724	-107.2444673
137 CALLE DEL NORTE RD	MONTICELLO	NM	87939	33.37597785	-107.4278345
175 CALLE DEL NORTE RD	MONTICELLO	NM	87939	33.37675693	-107.4325171
85 MONTERREY PT	T OR C	NM	87901	33.15683794	-107.1601909
13 CUMEN RD	ARREY	NM	87930	32.82995625	-107.3101069
12174 HIGHWAY 152	CABALLO	NM	87931	32.96750101	-107.3539781
14 PAPRIKA RD	ARREY	NM	87930	32.82930129	-107.3234452
75 MONTERREY PT	T OR C	NM	87901	33.15710207	-107.1587516
	TRUTH OR CONSEQUENCES	NM	87901	33.1784801	-107.0540062
60 ARMENDARIS RD	T OR C	NM	87901	33.17692295	-107.1466844
693 HIGHWAY 52	T OR C	NM	87901	33.23653891	-107.3625841
654 HIGHWAY 181 BLDG 2	T OR C	NM	87901	33.16165042	-107.2433282

1001 TWO COUNTIES RD	GARFIELD	NM	87936	32.78028138	-107.292712
13423 HIGHWAY 187	ARREY	NM	87930	32.82029238	-107.3196407
13495 HIGHWAY 187	ARREY	NM	87930	32.8234906	-107.3199397
20 OBSERVATORY RD	T OR C	NM	87901	33.1604473	-107.2457893
53 WILLOW SPRINGS RD	T OR C	NM	87901	33.2314884	-107.3423621
72 ARMENDARIS RD	T OR C	NM	87901	33.17809816	-107.1446622
178 TRUJILLO CREEK RD	ARREY	NM	87930	32.85136649	-107.3490287
144 CALLE DE NORTE	TRUTH OR CONSEQUENCES	NM	87901	33.37637799	-107.4289566
42 S RIVERSIDE DR	TRUTH OR CONSEQUENCES	NM	87901	33.11863112	-107.2533452
13416 HIGHWAY 187	ARREY	NM	87930	32.81891015	-107.3198177
3500 E 3RD AVE BLDG 3	T OR C	NM	87901	33.15164842	-107.2184517
706 HIGHWAY 52	T OR C	NM	87901	33.23668192	-107.3642673
47 DESERTAIRE RD	T OR C	NM	87901	33.18175643	-107.2470395
219 DR HUBBLE DR	TRUTH OR CONSEQUENCES	NM	87901	33.157431	-107.2591458
152 LOWER CUCHILLO CREEK RD	TRUTH OR CONSEQUENCES	NM	87901	33.17008236	-107.2610409
59 HIGHWAY 52	TRUTH OR CONSEQUENCES	NM	87901	33.25262652	-107.2795288
183 TRUJILLO CREEK RD	ARREY	NM	87930	32.85133149	-107.3451344
12136 HIGHWAY 152	CABALLO	NM	87931	32.96887714	-107.3602679
8 MILKY WAY RD	ARREY	NM	87930	32.83168142	-107.3157893
77 DESERTAIRE RD	T OR C	NM	87901	33.18189244	-107.2448732
127 TRUJILLO CREEK RD	ARREY	NM	87930	32.85511787	-107.3396907
123 SUGAR SAND RD	ARREY	NM	87930	32.84928128	-107.2970785
9 BUCCANEER RD	ARREY	NM	87930	32.85132749	-107.292634
9 OJINAGA CASTLE RD S	CABALLO	NM	87931	32.88612097	-107.2997287
840 HIGHWAY 181 BLDG 2	T OR C	NM	87901	33.18179743	-107.2435782
12407 HIGHWAY 152	CABALLO	NM	87931	32.95416777	-107.3185457
21 RIO LAZO RD	TRUTH OR CONSEQUENCES	NM	87901	33.1504713	-107.222745
641 MITCHELL POINT RD	T OR C	NM	87901	33.35135849	-107.1795408
108 RIVERS EDGE RD	ARREY	NM	87930	32.84876113	-107.2942673
714 HIGHWAY 52	T OR C	NM	87901	33.23690095	-107.3653064
473 SUGAR SAND RD	ARREY	NM	87930	32.84713807	-107.2989626
232 TURTLEBACK AVE	TRUTH OR CONSEQUENCES	NM	87901	33.1244617	-107.2364235
697 HIGHWAY 52	T OR C	NM	87901	33.23661792	-107.36289

1400 E SMITH AVE	T OR C	NM	87901	33.14691095	-107.2358173
57 TAYLOR RD	T OR C	NM	87901	33.1554308	-107.1648282
13443 HIGHWAY 187	ARREY	NM	87930	32.82121148	-107.3201459
678 HIGHWAY 52	T OR C	NM	87901	33.23571183	-107.361168
13496 HIGHWAY 187	ARREY	NM	87930	32.82467672	-107.3217289
344 COUGAR RD	MONTICELLO	NM	87939	33.31221758	-107.3083897
43 DESERTAIRE RD	T OR C	NM	87901	33.18209856	-107.2468734
133 CALLE DEL NORTE RD	MONTICELLO	NM	87939	33.37555781	-107.4268454
43 KAM RD	TRUTH OR CONSEQUENCES	NM	87901	33.11690295	-107.2481847
309 CHAMPAGNE HLS	T OR C	NM	87901	33.16778203	-107.1509628
26 PAPRIKA RD	ARREY	NM	87930	32.82939829	-107.3246512
65 RIO LAZO RD	TRUTH OR CONSEQUENCES	NM	87901	33.1504783	-107.2208518
40 SAN MIGUEL RD	T OR C	NM	87901	33.23767802	-107.3723731
13409 HIGHWAY 187	ARREY	NM	87930	32.81891115	-107.3188896
7 ROADRUNNER LN	MONTICELLO	NM	87939	33.37854711	-107.4325341
13509 HIGHWAY 187	ARREY	NM	87930	32.82468172	-107.3198907
4500 E 3RD AVE	T OR C	NM	87901	33.14627898	-107.2123511
203 CALLE DEL NORTE RD	MONTICELLO	NM	87939	33.37774103	-107.4337011
149 CHAMPAGNE HLS	T OR C	NM	87901	33.15227158	-107.1573566
23 BRIDLE RD	CABALLO	NM	87931	32.83701706	-107.3138901
222 PERCHA DAM CANAL RD	ARREY	NM	87930	32.84913227	-107.302762
16 FOUR M RD	ARREY	NM	87930	32.83100146	-107.3246782
34 LOWER CUCHILLO CREEK RD	T OR C	NM	87901	33.16236759	-107.2491238
677 HIGHWAY 181	ELEPHANT BUTTE	NM	87935	33.16193045	-107.2407068
11 RIO LAZO RD	TRUTH OR CONSEQUENCES	NM	87901	33.14984724	-107.2216129
47 CUCHILLO CREEK RD	TRUTH OR CONSEQUENCES	NM	87901	33.23997625	-107.3817179
190 WATKINS ST	TRUTH OR CONSEQUENCES	NM	87901	33.15578683	-107.2303959
688 HIGHWAY 52	T OR C	NM	87901	33.23627198	-107.3631562
104 RIVERS EDGE RD	ARREY	NM	87930	32.8494212	-107.2939781
42 LOWER CUCHILLO CREEK RD	T OR C	NM	87901	33.16150741	-107.2499237
3500 E 3RD AVE BLDG 2	T OR C	NM	87901	33.15158041	-107.2188286
21 HOLGUIN RD	ARREY	NM	87930	32.8104003	-107.2994068
35 DESERTAIRE RD	T OR C	NM	87901	33.18281654	-107.2468064

689 HIGHWAY 52	T OR C	NM	87901	33.2364309	-107.3618959
13419 HIGHWAY 187	ARREY	NM	87930	32.82000736	-107.3194908
28 RIO LAZO RD	TRUTH OR CONSEQUENCES	NM	87901	33.15093235	-107.2219519
772 HIGHWAY 181	T OR C	NM	87901	33.17463272	-107.2405519
669 HIGHWAY 52	T OR C	NM	87901	33.23611197	-107.3605909
81 DESERTAIRE RD	T OR C	NM	87901	33.18231159	-107.2449012
777 HIGHWAY 181	ELEPHANT BUTTE	NM	87935	33.17495175	-107.2392678
9 PARADISE RD	T OR C	NM	87901	33.18069032	-107.2425391
165 CALLE DEL NORTE RD	MONTICELLO	NM	87939	33.37672793	-107.4322451
1700 MERCURY ST	TRUTH OR CONSEQUENCES	NM	87901	33.10794805	-107.2753514
13405 HIGHWAY 187	ARREY	NM	87930	32.8184201	-107.3182397
20 PARADISE RD	T OR C	NM	87901	33.17983124	-107.2450563
51 DESERTAIRE RD	T OR C	NM	87901	33.18137149	-107.2469014
2020 N KOPRA ST	TRUTH OR CONSEQUENCES	NM	87901	33.1564769	-107.2678065
111 TRUJILLO CREEK RD	ARREY	NM	87930	32.85492875	-107.3379515
385 OLD HOT SPRINGS RD	ARREY	NM	87930	32.84788704	-107.2907128
116 SCOTTSDALE CIRCLE RD BLDG 2	TRUTH OR CONSEQUENCES	NM	87901	33.17519787	-107.2392348
4 MARKET RD	T OR C	NM	87901	33.15804816	-107.2469844
29 CUCHILLO CREEK RD	T OR C	NM	87901	33.23934029	-107.3775286
11 CUCHILLO CREEK RD	T OR C	NM	87901	33.23855011	-107.3750173
65 DESERTAIRE RD	T OR C	NM	87901	33.1814304	-107.2455284
13431 HIGHWAY 187	ARREY	NM	87930	32.82078733	-107.3198897
1778 S RIVERSIDE DR	TRUTH OR CONSEQUENCES	NM	87901	33.11913227	-107.2510519
12223 HIGHWAY 152	CABALLO	NM	87931	32.96487674	-107.3463395
73 LOWER CUCHILLO CREEK RD	TRUTH OR CONSEQUENCES	NM	87901	33.16498275	-107.2502629
270 PERCHA DAM CANAL RD	ARREY	NM	87930	32.84313167	-107.3090457
16 RIO LAZO RD	TRUTH OR CONSEQUENCES	NM	87901	33.15006636	-107.222028
24 DAM VIEW RD	TRUTH OR CONSEQUENCES	NM	87901	33.15205156	-107.1902909
1501 COLEMAN ST	T OR C	NM	87901	33.14516187	-107.2339341
33 SAN MIGUEL RD	T OR C	NM	87901	33.23832119	-107.3732562
	TRUTH OR CONSEQUENCES	NM	87901	33.16962622	-107.1071286
38 COUNTY ROAD B033	ARREY	NM	87930	32.80667892	-107.3336511
7 INGRAHAM RD	T OR C	NM	87901	33.15778103	-107.2480126

	CABALLO	NM	87931	33.13625198	-107.4625781
12124 HIGHWAY 152	CABALLO	NM	87931	32.96915627	-107.3622951
13455 HIGHWAY 187	ARREY	NM	87930	32.82159741	-107.3200908
26 DESERTAIRE RD	T OR C	NM	87901	33.18255151	-107.2459233
70 HIGH WINDS RD	TRUTH OR CONSEQUENCES	NM	87901	33.17156741	-107.2460454
5 BUCCANEER RD	ARREY	NM	87930	32.85171743	-107.292623
69 COUNTY ROAD B036	ARREY	NM	87930	32.83900826	-107.3073626
76 ARMENDARIS RD	T OR C	NM	87901	33.17858611	-107.1438281
7 RIO LAZO RD	TRUTH OR CONSEQUENCES	NM	87901	33.14964122	-107.22119
151 CALLE DEL NORTE RD	MONTICELLO	NM	87939	33.37670793	-107.4295678
13 MCRAE CT	TRUTH OR CONSEQUENCES	NM	87901	33.17529088	-107.1500178
13527 HIGHWAY 187	ARREY	NM	87930	32.82592785	-107.3205349
307 CALLE DEL NORTE RD	MONTICELLO	NM	87939	33.39279753	-107.4424561
88 LOWER CUCHILLO CREEK RD	T OR C	NM	87901	33.16854011	-107.2522281
275 NELSON RD	TRUTH OR CONSEQUENCES	NM	87901	33.06190645	-107.171107
9 DESERTAIRE RD	T OR C	NM	87901	33.18298755	-107.2441233
22 COZY COVE RD	TRUTH OR CONSEQUENCES	NM	87901	33.21280254	-107.2382517
3200 E 3RD AVE	T OR C	NM	87901	33.15380764	-107.2197907
406 SLATER RD	T OR C	NM	87901	32.99791805	-107.1781737
112 BRADLEY RD	ARREY	NM	87930	32.84036139	-107.3006128
68 ARMENDARIS RD	T OR C	NM	87901	33.17758001	-107.1453954
60 WILLOW SPRINGS RD	TRUTH OR CONSEQUENCES	NM	87901	33.23124748	-107.3401909
448 SIKES DRAW RD	HILLSBORO	NM	88042	32.68962622	-107.4539281
13437 HIGHWAY 187	ARREY	NM	87930	32.82102146	-107.3199457
12192 HIGHWAY 152	CABALLO	NM	87931	32.96689194	-107.351324
19 PAPRIKA RD	ARREY	NM	87930	32.83011737	-107.3248012
13 VISTA DEL FUEGO	T OR C	NM	87901	33.16693695	-107.1543283
57 RIO LAZO RD	TRUTH OR CONSEQUENCES	NM	87901	33.15015137	-107.2210129
10 CASA GRANDE RD	T OR C	NM	87901	33.18086134	-107.2448452
55 DESERTAIRE RD	T OR C	NM	87901	33.1814284	-107.2463735
186 COUNTY ROAD C024	WILLIAMSBURG	NM	87942	33.2324315	-107.3462345
710 HIGHWAY 52	T OR C	NM	87901	33.23681694	-107.3647062
474 STAGECOACH DR	ELEPHANT BUTTE	NM	87935	33.16268152	-107.221424

13483 HIGHWAY 187	ARREY	NM	87930	32.82278253	-107.3201849
1503 N SILVER ST	T OR C	NM	87901	33.14480774	-107.2369124
5800 N HIGHWAY 51	T OR C	NM	87901	33.17318167	-107.0574126
3 PACIFIC RD	T OR C	NM	87901	33.15915027	-107.2453394
100 COUNTY ROAD B036	ARREY	NM	87930	32.83687694	-107.3051954
56 DESERTAIRE RD	T OR C	NM	87901	33.18192245	-107.2462845
	CABALLO	NM	87931	33.17123748	-107.4872126
37 MUD CANYON RD	WILLIAMSBURG	NM	87942	33.12464272	-107.2938841
112 RIVERS EDGE RD	ARREY	NM	87930	32.84781604	-107.2950283
27 PAPRIKA RD	ARREY	NM	87930	32.83022738	-107.332867
13479 HIGHWAY 187	ARREY	NM	87930	32.82252751	-107.3204239
26 E WAGONEER RD	ARREY	NM	87930	32.85104146	-107.2898017
25 BRIDLE RD	CABALLO	NM	87931	32.83752001	-107.3155174
18 PARADISE RD	T OR C	NM	87901	33.17977823	-107.2446402
16 BRANDING IRON RD	TRUTH OR CONSEQUENCES	NM	87901	33.30793605	-107.2885287
16 LOWER CUCHILLO CREEK RD	TRUTH OR CONSEQUENCES	NM	87901	33.16121248	-107.2470735
152 TRUJILLO CREEK RD	ARREY	NM	87930	32.85121748	-107.3440672
127 CALLE DEL NORTE RD	MONTICELLO	NM	87939	33.37416177	-107.4262345
12175 HIGHWAY 152	CABALLO	NM	87931	32.96525888	-107.3538401
9 PAPRIKA RD	ARREY	NM	87930	32.82990225	-107.3224731
787 HIGHWAY 181	ELEPHANT BUTTE	NM	87935	33.17605196	-107.2396127
6 TRAP RD	T OR C	NM	87901	33.23737709	-107.3671236
15 OBSERVATORY RD	T OR C	NM	87901	33.15963822	-107.2451404
3 ROADRUNNER LN	MONTICELLO	NM	87939	33.37753201	-107.432073
14 SAN MIGUEL RD	T OR C	NM	87901	33.23694895	-107.3709738
12 CAPRI RD BLDG 2	ARREY	NM	87930	32.82336769	-107.3225561
7 OBSERVATORY RD	T OR C	NM	87901	33.15952721	-107.2453344
69 DESERTAIRE RD	T OR C	NM	87901	33.1814014	-107.2450233
15 DAM VIEW VW	T OR C	NM	87901	33.15229858	-107.1897737
76 DESERTAIRE RD	T OR C	NM	87901	33.18211157	-107.2454674
69 SUNSET FARM RD	ARREY	NM	87930	32.84489674	-107.3007288
8 GUYMON RD	T OR C	NM	87901	33.15935729	-107.2458903
239 DR HUBBLE DR	TRUTH OR CONSEQUENCES	NM	87901	33.157448	-107.2606738

28 DAM VIEW RD	TRUTH OR CONSEQUENCES	NM	87901	33.15187744	-107.1900788
60 LOWER CUCHILLO CREEK RD	TRUTH OR CONSEQUENCES	NM	87901	33.16354061	-107.252639
27 DESERTAIRE RD	T OR C	NM	87901	33.18307666	-107.2461285
13 MARKET RD	T OR C	NM	87901	33.15965722	-107.2463675
3 CANADA DE LA CRUZ RD	MONTICELLO	NM	87939	33.30616197	-107.2925231
13487 HIGHWAY 187	ARREY	NM	87930	32.82308866	-107.3201409
84 DESERTAIRE RD	T OR C	NM	87901	33.18258651	-107.2455394
19 RIO LAZO RD	TRUTH OR CONSEQUENCES	NM	87901	33.15028838	-107.2224401
	TRUTH OR CONSEQUENCES	NM	87901	33.21091735	-107.0466904
60 DESERTAIRE RD	T OR C	NM	87901	33.18203756	-107.2459123
	TRUTH OR CONSEQUENCES	NM	87901	32.96006636	-107.1848172
56 MERITAGE RD	TRUTH OR CONSEQUENCES	NM	87901	33.15920028	-107.1660954
36 ARMENDARIS RD	T OR C	NM	87901	33.17418677	-107.1485177
13529 HIGHWAY 187	ARREY	NM	87930	32.82626798	-107.3203789
13459 HIGHWAY 187	ARREY	NM	87930	32.82170843	-107.3201739
40 COUNTY ROAD B005	HILLSBORO	NM	88042	32.71907126	-107.5669014
5 PAPRIKA RD	ARREY	NM	87930	32.82992825	-107.322073
72 BRIDLE RD	CABALLO	NM	87931	32.83855011	-107.3072956
13523 HIGHWAY 187	ARREY	NM	87930	32.82559881	-107.3202409
1520 COLEMAN ST	TRUTH OR CONSEQUENCES	NM	87901	33.14653291	-107.2338621
3 INGRAHAM RD	T OR C	NM	87901	33.15781604	-107.2475956
57 MUD CANYON RD	WILLIAMSBURG	NM	87942	33.12692795	-107.2968674
13427 HIGHWAY 187	ARREY	NM	87930	32.82056231	-107.3197627
31 DESERTAIRE RD	T OR C	NM	87901	33.18299655	-107.2465065
47 LONESOME DOVE RD	T OR C	NM	87901	33.16699195	-107.2460564
129 SUGAR SAND RD	ARREY	NM	87930	32.84792205	-107.2988626
4 GREENWOOD LN	T OR C	NM	87901	33.1734666	-107.2400068
73 DESERTAIRE RD	T OR C	NM	87901	33.18158841	-107.2448842
13517 HIGHWAY 187	ARREY	NM	87930	32.82518887	-107.3204849
981 MOLINO VIEJO RD	CABALLO	NM	87931	33.10735609	-107.4991068
4 CASA GRANDE RD	T OR C	NM	87901	33.18092735	-107.2431782
178 COUNTY ROAD B34	ARREY	NM	87930	32.83198145	-107.3171906
88 COUNTY ROAD B34	ARREY	NM	87930	32.83216757	-107.3182127

158 COUNTY ROAD B34	ARREY	NM	87930	32.83219657	-107.3174066
12 CAPRI RD	ARREY	NM	87930	32.82311267	-107.322762
12 CAPRI RD	ARREY	NM	87930	32.82366162	-107.322645
19 COTTAGE LN	ARREY	NM	87930	32.83034739	-107.3134012
140 STATE HIGHWAY 187 BLDG 2	ARREY	NM	87930	32.82935229	-107.3202519
34 COUNTY ROAD B34	ARREY	NM	87930	32.8304283	-107.3195408
13505 HIGHWAY 187	ARREY	NM	87930	32.8244707	-107.3201069
3 COTTAGE LN	ARREY	NM	87930	32.83078733	-107.3150783
26 COUNTY ROAD B34	ARREY	NM	87930	32.8304663	-107.3188396
40 RIO VISTA RD	ARREY	NM	87930	32.83931729	-107.3266904
156 COUNTY ROAD B34	ARREY	NM	87930	32.83255051	-107.3174176
4 MILKY WAY RD	ARREY	NM	87930	32.83173843	-107.3164625
178 COUNTY ROAD B34 BLDG 2	ARREY	NM	87930	32.83219157	-107.3171896
116 COUNTY ROAD B34	ARREY	NM	87930	32.83260652	-107.3179395
868 HIGHWAY 181	T OR C	NM	87901	33.18622198	-107.2464905
23 COTTAGE LN	ARREY	NM	87930	32.83031739	-107.312945
15 COTTAGE LN	ARREY	NM	87930	32.83037839	-107.3137731
13571 HIGHWAY 187	ARREY	NM	87930	32.8304513	-107.3201909
140 STATE HIGHWAY 187	ARREY	NM	87930	32.82932629	-107.3195958
9 COTTAGE LN	ARREY	NM	87930	32.83038639	-107.3145063
7 RIDGE RD	ELEPHANT BUTTE	NM	87935	33.17997125	-107.2076015
3 DESERT COVE CAMP RD	ELEPHANT BUTTE	NM	87935	33.18094235	-107.2082627
4788 NM-513	TRUTH OR CONSEQUENCES	NM	87901	33.14581884	-107.1887626
8 MARKET RD	T OR C	NM	87901	33.15863812	-107.2469514
336 LAKE SHORE RD	TRUTH OR CONSEQUENCES	NM	87901	33.18053731	-107.2081457
11 RIDGE RD	ELEPHANT BUTTE	NM	87935	33.18086134	-107.2077235
76 CABALLO STATE PARKS RD	CABALLO	NM	87931	32.88981724	-107.292823
49 MUD CANYON RD	WILLIAMSBURG	NM	87942	33.12614197	-107.2952894
93 SUGAR SAND RD	ARREY	NM	87930	32.85110147	-107.2968564
	ARREY	NM	87930	32.75879113	-107.3480346
3500 E 3RD AVE	T OR C	NM	87901	33.15233659	-107.2183067
135 TRUJILLO CREEK RD	ARREY	NM	87930	32.8544017	-107.3408788
	TRUTH OR CONSEQUENCES	NM	87901	33.20061632	-107.0708068

840 HIGHWAY 181 BLDG 3	T OR C	NM	87901	33.18194045	-107.2442393
9 DESERTAIRE RD BLDG 2	T OR C	NM	87901	33.18227858	-107.2435842
840 HIGHWAY 181	T OR C	NM	87901	33.18165142	-107.2442893
72 OBSERVATORY RD	TRUTH OR CONSEQUENCES	NM	87901	33.16015737	-107.2456783
18 OBSERVATORY RD BLDG 2	T OR C	NM	87901	33.15997825	-107.2459623
40 BLACK RD	ARREY	NM	87930	32.8314074	-107.3149012
29 DAM SITE RD 13	TRUTH OR CONSEQUENCES	NM	87901	33.14723808	-107.18274
29 DAM SITE RD 3	TRUTH OR CONSEQUENCES	NM	87901	33.14837819	-107.1837621
29 DAM SITE RD 6	TRUTH OR CONSEQUENCES	NM	87901	33.14806716	-107.1834012
29 DAM SITE RD 8	TRUTH OR CONSEQUENCES	NM	87901	33.14780804	-107.1831402
39 DAM SITE RD 15	TRUTH OR CONSEQUENCES	NM	87901	33.1464079	-107.182712
39 DAM SITE RD 26	TRUTH OR CONSEQUENCES	NM	87901	33.14673193	-107.1825671
55 DAM SITE RD 19	TRUTH OR CONSEQUENCES	NM	87901	33.14459671	-107.182706
13578 HIGHWAY 187	ARREY	NM	87930	32.83191645	-107.32134
258 PERCHA DAM CANAL RD	ARREY	NM	87930	32.84472173	-107.3107458
13537 HIGHWAY 187	ARREY	NM	87930	32.82683194	-107.3204239
55 DAM SITE RD 5	TRUTH OR CONSEQUENCES	NM	87901	33.1454388	-107.182951
55 DAM SITE RD 9	TRUTH OR CONSEQUENCES	NM	87901	33.14496775	-107.1831122
55 DAM SITE RD 9A	TRUTH OR CONSEQUENCES	NM	87901	33.14489174	-107.1831342
76 WILLOW SPRINGS RD	TRUTH OR CONSEQUENCES	NM	87901	33.23182144	-107.3371566
21 CUMEN RD	ARREY	NM	87930	32.82926828	-107.3117519
27 COTTAGE LN	ARREY	NM	87930	32.83066732	-107.3130011
4 EL BONITO CT	ARREY	NM	87930	32.82054631	-107.3176065
3 DESERT COVE CAMP RD	ELEPHANT BUTTE	NM	87935	33.18827818	-107.2084407
48 CEDAR COVE RD SP #1	ELEPHANT BUTTE	NM	87935	33.19914727	-107.2387566
48 CEDAR COVE RD SP #2	ELEPHANT BUTTE	NM	87935	33.19912127	-107.2388676
48 CEDAR COVE RD SP #31	ELEPHANT BUTTE	NM	87935	33.19836119	-107.2399017
48 CEDAR COVE RD SP #34	ELEPHANT BUTTE	NM	87935	33.19808116	-107.2399897
48 CEDAR COVE RD SP #38	ELEPHANT BUTTE	NM	87935	33.19771003	-107.2400958
48 CEDAR COVE RD SP #39	ELEPHANT BUTTE	NM	87935	33.19760702	-107.2401349
48 CEDAR COVE RD SP #41	ELEPHANT BUTTE	NM	87935	33.19914127	-107.2391898
48 CEDAR COVE RD SP #42	ELEPHANT BUTTE	NM	87935	33.19924028	-107.2393288
48 CEDAR COVE RD SP #48B	ELEPHANT BUTTE	NM	87935	33.19956721	-107.2392908

83 BRIDLE RD	CABALLO	NM	87931	32.83727608	-107.3057393
13541 HIGHWAY 187	ARREY	NM	87930	32.82712207	-107.3203409
48 CEDAR COVE RD SP #49	ELEPHANT BUTTE	NM	87935	33.19977223	-107.2393518
48 CEDAR COVE RD SP #55	ELEPHANT BUTTE	NM	87935	33.20021238	-107.2397517
48 CEDAR COVE RD SP #56	ELEPHANT BUTTE	NM	87935	33.20022138	-107.2396787
48 CEDAR COVE RD SP #57	ELEPHANT BUTTE	NM	87935	33.20024138	-107.2394128
48 CEDAR COVE RD SP #79	ELEPHANT BUTTE	NM	87935	33.20021738	-107.2395908
48 CEDAR COVE RD SP #81	ELEPHANT BUTTE	NM	87935	33.19968122	-107.2398127
48 CEDAR COVE RD SP #82	ELEPHANT BUTTE	NM	87935	33.19953821	-107.2398407
48 CEDAR COVE RD SP #83	ELEPHANT BUTTE	NM	87935	33.19955621	-107.2399957
48 CEDAR COVE RD SP #85	ELEPHANT BUTTE	NM	87935	33.1994712	-107.2401679
48 CEDAR COVE RD SP #90	ELEPHANT BUTTE	NM	87935	33.19952821	-107.2404409
48 CEDAR COVE RD SP #91	ELEPHANT BUTTE	NM	87935	33.19964022	-107.2404069
48 CEDAR COVE RD SP #92	ELEPHANT BUTTE	NM	87935	33.19971723	-107.2403789
48 CEDAR COVE RD SP #93	ELEPHANT BUTTE	NM	87935	33.19982824	-107.2403739
48 CEDAR COVE RD SP #96	ELEPHANT BUTTE	NM	87935	33.20016237	-107.2403849
48 CEDAR COVE RD SP #97	ELEPHANT BUTTE	NM	87935	33.20026138	-107.2404239
48 ARMENDARIS RD	T OR C	NM	87901	33.17538889	-107.1478515
715 HIGHWAY 52	TRUTH OR CONSEQUENCES	NM	87901	33.23742	-107.3650283
	ARREY	NM	87930	32.67863112	-107.4482017
106 BRADLEY RD	ARREY	NM	87930	32.83916127	-107.3032782
11 SUGAR SAND RD	ARREY	NM	87930	32.85107246	-107.2957403
10 W WAGONEER RD	ARREY	NM	87930	32.85088734	-107.2970015
13395 HIGHWAY 187	ARREY	NM	87930	32.81780604	-107.3175066
331 PERCHA DAM CANAL RD	ARREY	NM	87930	32.83556781	-107.3136121
39 ARREY RD	ARREY	NM	87930	32.84893115	-107.3158013
43 ARREY RD	ARREY	NM	87930	32.84851711	-107.3154014
7 ANGUS CT	ARREY	NM	87930	32.84506086	-107.3223171
9 SAINT FABIAN RD	ARREY	NM	87930	32.84989024	-107.3159173
43 ARREY RD	ARREY	NM	87930	32.84889014	-107.3153064
29 SAN FELIPE RD	ARREY	NM	87930	32.84727708	-107.3171896
122 COUNTY ROAD B096	ARREY	NM	87930	32.88194245	-107.3244513
160 HOPI RD	ARREY	NM	87930	32.88230259	-107.3225731

6 LOS BONITO CT	ARREY	NM	87930	32.81997025	-107.3179955
84 COUNTY ROAD B012	DERRY	NM	87933	32.8744217	-107.2954344
110 BRADLEY RD	ARREY	NM	87930	32.83982124	-107.3006018
12319 HIGHWAY 152	CABALLO	NM	87931	32.96687794	-107.3507788
1 OJINAGA CASTLE RD S	CABALLO	NM	87931	32.88618197	-107.2979675
15 PAPRIKA RD	ARREY	NM	87930	32.83012037	-107.3236951
40 DESERTAIRE RD	T OR C	NM	87901	33.18251151	-107.2463565
15 CUCHILLO CREEK RD	T OR C	NM	87901	33.23867712	-107.3761125
1184 ELEPHANT BUTTE LAKE STATE PARK	ELEPHANT BUTTE	NM	87935	33.16232759	-107.2162675
1184 ELEPHANT BUTTE LAKE STATE PARK BLDG 2	ELEPHANT BUTTE	NM	87935	33.16115647	-107.2163955
1 SUGAR SAND RD	DERRY	NM	87933	32.85009636	-107.2938171
	TRUTH OR CONSEQUENCES	NM	87901	32.91207056	-107.2063955
189 CHAMPAGNE HLS	T OR C	NM	87901	33.15060232	-107.1502849
840 HIGHWAY 181	T OR C	NM	87901	33.18136049	-107.2439061
654 HIGHWAY 181	T OR C	NM	87901	33.16166742	-107.242678
60 ARMENDARIS RD BLDG 2	T OR C	NM	87901	33.15035139	-107.1486016
840 HIGHWAY 181 BLDG 2	T OR C	NM	87901	33.18189144	-107.2440452
44 ARMENDARIS RD	T OR C	NM	87901	33.17507886	-107.1479735
80 ARMENDARIS RD	T OR C	NM	87901	33.17895715	-107.1435232
3 CUCHILLO CREEK RD	T OR C	NM	87901	33.2384801	-107.3738061
23 DESERTAIRE RD	T OR C	NM	87901	33.18319067	-107.2454954
20 MARKET RD	T OR C	NM	87901	33.15967222	-107.2468514
13497 HIGHWAY 187	ARREY	NM	87930	32.82398665	-107.3197177
1601 COLEMAN ST	T OR C	NM	87901	33.14604696	-107.2333062
756 HIGHWAY 181	T OR C	NM	87901	33.17202756	-107.2402459
12 SAN MIGUEL RD	T OR C	NM	87901	33.23582684	-107.3692958
13564 HIGHWAY 187	ARREY	NM	87930	32.82989724	-107.321302
17 DESERTAIRE RD	T OR C	NM	87901	33.18315867	-107.2450403
56 ARMENDARIS RD	T OR C	NM	87901	33.1764909	-107.1475066
13491 HIGHWAY 187	ARREY	NM	87930	32.82334769	-107.3204129
41 CUCHILLO CREEK RD	T OR C	NM	87901	33.2394612	-107.3797677
13426 HIGHWAY 187	ARREY	NM	87930	32.82026838	-107.321163
6 E WAGONEER RD	ARREY	NM	87930	32.85102146	-107.2934672

18 OBSERVATORY RD	T OR C	NM	87901	33.16005236	-107.2459623
12199 HIGHWAY 152	CABALLO	NM	87931	32.96486674	-107.3486956
1583 HIGHWAY 181	TRUTH OR CONSEQUENCES	NM	87901	33.28250851	-107.2805519
13533 HIGHWAY 187	ARREY	NM	87930	32.82650791	-107.3203459
51 MUD CANYON RD	TRUTH OR CONSEQUENCES	NM	87901	33.12627198	-107.2952124
1185 MONTI VISTA RD	ELEPHANT BUTTE	NM	87935	33.1614404	-107.2171066
10 E WAGONEER RD	ARREY	NM	87930	32.85087634	-107.2925171
12186 HIGHWAY 152	CABALLO	NM	87931	32.96762002	-107.352895
3 RIO LAZO RD	TRUTH OR CONSEQUENCES	NM	87901	33.14989224	-107.2206738
10 MONTERREY POINT RD	TRUTH OR CONSEQUENCES	NM	87901	33.15419777	-107.1582787
39 DESERTAIRE RD	T OR C	NM	87901	33.1824105	-107.2471066
13 DESERTAIRE RD	T OR C	NM	87901	33.18306766	-107.2447122
12193 HIGHWAY 152	CABALLO	NM	87931	32.96533689	-107.3522171
6 VISTA DEL FUEGO	T OR C	NM	87901	33.16619097	-107.1531062
28 LOWER CUCHILLO CREEK RD	T OR C	NM	87901	33.16164842	-107.2469514
26 LAKE VALLEY SCHOOL RD	HILLSBORO	NM	88042	32.71760102	-107.5657233
119 TRUJILLO CREEK RD	ARREY	NM	87930	32.85477173	-107.3394128
64 ARMENDARIS RD	T OR C	NM	87901	33.17736709	-107.1459233
157 TRUJILLO CREEK RD	ARREY	NM	87930	32.85410777	-107.3431012
1313 GRIZZLY LN	T OR C	NM	87901	33.15729608	-107.2371396
54 LOWER CUCHILLO CREEK RD	T OR C	NM	87901	33.16277653	-107.251207
680 DANDELION AVE	GARFIELD	NM	87936	32.74982824	-107.2525401
2521 B B ROMIG DR	SALEM	NM	87941	32.6984411	-107.2217569
480 B B ROMIG DR	SALEM	NM	87941	32.69871213	-107.2267734
605 BENT BOW RD	GARFIELD	NM	87936	32.73456871	-107.2477735
1505 CARRIAGE HILLS RD	SALEM	NM	87941	32.71584684	-107.2416289
720 TED BROWN RD	SALEM	NM	87941	32.70001736	-107.2399457
535 RANCHO BONITO RD	SALEM	NM	87941	32.70139249	-107.2430511
1420 B B ROMIG DR	SALEM	NM	87941	32.70001136	-107.2388456
2551 BB ROMIG DR	SALEM	NM	87941	32.69897115	-107.2378895
186 COUNTY ROAD E029	HATCH	NM	87937	32.76218057	-107.291318
46 COUNTY ROAD E029	HATCH	NM	87937	32.75029738	-107.2967674
7600 ARROYO CUERVO RD	GARFIELD	NM	87936	32.75771103	-107.2986456

90 COUNTY ROAD E029	HATCH	NM	87937	32.75066832	-107.2892738
415 LEXINGTON RD	GARFIELD	NM	87936	32.73559181	-107.2721891
555 TWO COUNTIES RD	GARFIELD	NM	87936	32.77993725	-107.282945
641 TWO COUNTIES RD	GARFIELD	NM	87936	32.77993725	-107.2854124
2785 LOMA PARDA RD	GARFIELD	NM	87936	32.77775603	-107.2832392
2615 LOMA PARDA RD	GARFIELD	NM	87936	32.77586084	-107.2825391
2775 LOMA PARDA RD	GARFIELD	NM	87936	32.77757001	-107.2837951
2795 LOMA PARDA RD	GARFIELD	NM	87936	32.77752101	-107.282645
701 TWO COUNTIES RD	GARFIELD	NM	87936	32.78008136	-107.2866894
2625 LOMA PARDA RD	GARFIELD	NM	87936	32.77625198	-107.282689
2619 LOMA PARDA RD	GARFIELD	NM	87936	32.77625098	-107.2852064
611 TWO COUNTIES RD	GARFIELD	NM	87936	32.77985624	-107.2847952
2 TWO COUNTIES RD	GARFIELD	NM	87936	32.78008636	-107.292795
801 TWO COUNTIES RD	GARFIELD	NM	87936	32.78011737	-107.2884457
701 WALNUT GROVE RD	GARFIELD	NM	87936	32.76466772	-107.2769014
1705 CERRITO RD	GARFIELD	NM	87937	32.69164142	-107.1794348
565 TWO COUNTIES RD	GARFIELD	NM	87936	32.78010137	-107.2834452
585 TWO COUNTIES RD	GARFIELD	NM	87936	32.78006636	-107.2837171
2905 LOMA PARDA RD	GARFIELD	NM	87936	32.77910827	-107.2833842

STATE OF NEW MEXICO
Request for Payment Form
Exhibit G

I. Grantee Information

(Make sure information is complete & accurate)

- A. Grantee: _____
- B. Address: _____
(Complete Mailing, including Suite, if applicable)
- C. _____
City, State, Zip
- D. Contact Name/Phone #: _____
- E. Grant No: _____
- F. Project Title: _____
- G. Grant Expiration Date: _____

II. Payment Computation

- A. Payment Request No. _____
- B. Grant Amount: _____ \$ 0.00
- C. AIPP Amount (if Applicable): _____ \$ 0.00
- D. Funds Requested to Date: _____ \$ 0.00
- E. Amount Requested this Payment: _____ \$ 0.00
- F. Reversion Amount (if Applicable): _____ \$ 0.00
- G. Grant Balance: _____ \$ 0.00
- H. CNMF GF GOB STB
- I. Final Request for Payment (if Applicable)

III. Fiscal Year : 2027 (July 1, 2026 - June 30, 2027)

(The State of NM Fiscal Year is July 1, 20XX through June 30, 20XX of the following year)

IV.

Reporting Certification: I hereby certify to the best of my knowledge and belief, that required reporting is up to date; to include the accuracy of expenditures and grant balance, project status, project phase, achievements and milestones; and in compliance with **the Grant Agreement**.

V.

Compliance Certification: Under penalty of law, I hereby certify to the best of my knowledge and belief, the above information is correct; expenditures are properly documented, and are valid expenditures or actual receipts; and that the grant activity is in full compliance with Article IX, Sec. 14 of the New Mexico Constitution known as the "anti donation" clause.

Grantee Fiscal Officer
or **Fiscal Agent (if applicable)**

Grantee Representative

Printed Name

Printed Name

Date:

Date:

(State Agency Use Only)

Vendor Code:

Fund No.:

Loc No.:

I certify that the State Agency financial and vendor file information agree with the above submitted information.

Division Fiscal Officer

Date

Division Project Manager

Date

**NOTICE OF OBLIGATION TO REIMBURSE GRANTEE
EXHIBIT G**

Notice of Obligation to Reimburse Grantee # _____

DATE: _____

TO: Department Representative: _____,

FROM: Grantee Entity: _____

Grantee Official Representative: _____

SUBJECT: Notice of Obligation to Reimburse Grantee

Grant Number: _____

Grant Termination Date: _____

As the designated representative of the Department for Grant Agreement number _____ entered into between Grantee and the Department, I certify that the Grantee has submitted to the Department the following third party obligation executed, in writing, by the third party's authorized representative:

Vendor or Contractor: _____

Third Party Obligation Amount: _____

Vendor or Contractor: _____

Third Party Obligation Amount: _____

I certify that the State is issuing this Notice of Obligation to Reimburse Grantee for permissible purposes within the scope of the project description, subject to all the terms and conditions of the above referenced Grant Agreement.

Grant Amount: _____

The Amount of this Notice of Obligation: _____

The Total Amount of all Previously Issued Notices of Obligation: _____

The Total Amount of all Notices of Obligation to Date: \$ 0.00

Note: Contract amounts may exceed the total grant amount, but the invoices paid by the grant will not exceed the grant amount.

Department Rep. Approver: _____

Title: _____

Signature: _____

Date: _____